
1 103.05 REQUIREMENT OF CONTRACT BOND 1 LUMP 5,000.00 5,000.00 5,000.00

2 201 CLEARING AND GRUBBING 1 LUMP 850.00 850.00 500.00

3 202 PAVEMENT REMOVED 117 S.Y. 9.50 1,111.50 10.00

4 202 WALK REMOVED 108 S.F. 3.65 394.20 5.00

5 202 GUARDRAIL REMOVED 710 L.F. 0.97 688.70 1.00

6 202 ANCHOR ASSEMBLY REMOVED 8 EA 65.00 520.00 65.00

7 202 PIPE REMOVED, 24" AND UNDER 843 L.F. 5.15 4,341.45 9.00

8 202 MAILBOX REMOVED 15 L.F. 5.00 75.00 25.00

9 202 REMOVAL MISC.: CONCRETE DITCH 519 L.F. 10.20 5,293.80 10.00

10 203 EXCAVATION 1,324 C.Y. 18.00 23,832.00 18.00

11 203 EMBANKMENT 79 C.Y. 40.00 3,160.00 25.00

12 204 SUBGRADE COMPACTION 2,424 S.Y. 1.00 2,424.00 2.50

13 209 LINEAR GRADING 3 MILE 1,600.00 4,800.00 1,500.00

14 251 PARTIAL DEPTH PAVEMENT REPAIR 1,925 S.Y. 15.00 28,875.00 15.00

15 253 PAVEMENT REPAIR 5,499 S.Y. 23.80 130,876.20 35.00

16 254

PAVEMENT PLANING, ASPHALT CONCRETE (1" 

THICKNESS) 847 S.Y. 1.05 889.35 2.00

17 254

PAVEMENT PLANING, ASPHALT CONCRETE (3" 

THICKNESS) 21,304 S.Y. 1.65 35,151.60 2.10

18 254

PAVEMENT PLANING, ASPHALT CONCRETE (4" 

THICKNESS) 2,000 S.Y. 1.95 3,900.00 2.20

19 254

PAVEMENT PLANING, ASPHALT CONCRETE (5" 

THICKNESS) 3,342 S.Y. 2.10 7,018.20 2.30
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20 254

PAVEMENT PLANING, ASPHALT CONCRETE, 

AS PER PLAN 904 S.Y. 11.00 9,944.00 10.00

21 254 PATCHING PLANED SURFACE 2,749 S.Y. 1.00 2,749.00 1.00

22 301

ASPHALT CONCRETE BASE, PG64-22 

(VARIABLE THICKNESS) 131 C.Y. 104.00 13,624.00 96.00

23 301

ASPHALT CONCRETE BASE, PG64-22 (6" 

THICKNESS) 220 C.Y. 118.00 25,960.00 124.00

24 304 AGGREGATE BASE, AS PER PLAN 782 C.Y. 42.00 32,844.00 30.00

25 407

TACK COAT,TRACKLESS TACK, 

INTERMEDIATE COURSE
1,317

GAL. 5.00 6,585.00 6.50

26 407 TACK COAT,TRACKLESS TACK 2,240 GAL. 5.00 11,200.00 6.50

27 408 PRIME COAT 797 GAL. 4.00 3,188.00 5.00

28 411 STABILIZED CRUSHED AGGREGATE 32 C.Y. 101.00 3,232.00 105.00

29 448

ASPHALT CONCRETE INTERMEDIATE 

COURSE, TYPE 2, PG64-22 (DRIVEWAYS) 29 C.Y. 200.00 5,800.00 260.00

30 448

ASPHALT CONCRETE INTERMEDIATE 

COURSE, TYPE 2, PG64-22 1,423 C.Y. 108.00 153,684.00 97.00

31 448

ASPHALT CONCRETE SURFACE COURSE, 

TYPE 1, PG64-22, AS PER PLAN (DRIVEWAYS) 21 C.Y. 240.00 5,040.00 350.00

32 448

ASPHALT CONCRETE SURFACE COURSE, 

TYPE 1, PG64-22, AS PER PLAN 1,017 C.Y. 129.00 131,193.00 119.00

33 452 6" NON-REINFORCED CONCRETE PAVEMENT 60 S.Y. 55.00 3,300.00 75.00

34 601 PAVED GUTTER 61 L.F. 31.00 1,891.00 60.00

35 602 CONCRETE MASONRY 26 C.Y. 1,050.00 27,300.00 1,350.00

36 603 10" CONDUIT, TYPE B 65 L.F. 39.00 2,535.00 33.00

37 603 10" CONDUIT, TYPE C 50 L.F. 37.00 1,850.00 33.00

38 603 10" CONDUIT, TYPE D 485 L.F. 28.00 13,580.00 33.00

39 603 12" CONDUIT, TYPE B 175 L.F. 41.00 7,175.00 34.00

40 603 12" CONDUIT, TYPE C 124 L.F. 35.00 4,340.00 34.00



41 603 12" CONDUIT, TYPE D 449 L.F. 32.00 14,368.00 34.00

42 604 CATCH BASIN, NO. 2-2B 1 EA 995.00 995.00 1,250.00

43 604 CATCH BASIN, MISC.: 12" INLINE DRAIN 1 EA 750.00 750.00 1,140.00

44 604 CATCH BASIN, MISC.: 12" DRAIN BASIN 1 EA 750.00 750.00 1,140.00

45 604 CATCH BASIN, MISC.: 18" DRAIN BASIN 1 EA 1,100.00 1,100.00 1,460.00

46 604 MANHOLE, NO. 3 2 EA 1,450.00 2,900.00 2,460.00

47 604 MANHOLE ADJUSTED TO GRADE 1 EA 300.00 300.00 350.00

48 604 MONUMENT BOX ADJUSTED TO GRADE 12 EA 100.00 1,200.00 350.00

49 606 GUARDRAIL, TYPE 5 743.8 L.F. 13.50 10,041.30 13.50

50 606 ANCHOR ASSEMBLY, TYPE E 5 EA 1,875.00 9,375.00 1,875.00

51 606 ANCHOR ASSEMBLY, TYPE T 3 EA 650.00 1,950.00 650.00

52 608 CURB RAMP, TYPE A2 124 S.F. 15.00 1,860.00 15.00

53 614 MAINTAINING TRAFFIC 1 LUMP 43,000.00 43,000.00 140,000.00

54 614 WORK ZONE MARKING SIGN 45 EA 50.00 2,250.00 75.00

55 614 WORK ZONE CENTER LINE , CLASS II 8 MILE 390.00 3,120.00 470.00

56 614 WORK ZONE STOP LINE, CLASS I 100 L.F. 3.00 300.00 3.00

57 616 DUST CONTROL 30 MGAL 2.00 60.00 15.00

58 617 COMPACTED AGGREGATE, AS PER PLAN 353 C.Y. 28.00 9,884.00 35.00

59 624 MOBILIZATION 1 LUMP 42,000.00 42,000.00 10,000.00

60 630 GROUND MOUNTED SUPPORT, NO. 2 POST 26 L.F. 10.00 260.00 14.00

61 630 STREET NAME SIGN SUPPORT, NO. 2 POST 12.5 L.F. 12.00 150.00 18.00

62 630 SIGN POST REFLECTOR 1 EA 40.00 40.00 35.00

63 630

REMOVAL OF GROUND MOUNTED SIGN & 

REERECTION 4 EA 35.00 140.00 35.00

64 630

REMOVAL OF GROUND MOUNTED POST 

SUPPORT & DISPOSAL 3 EA 10.00 30.00 30.00

65 638 VALVE BOX ADJUSTED TO GRADE 3 EA 225.00 675.00 150.00



66 642 EDGE LINE, TYPE 1 3.4 MILE 776.00 2,638.40 560.00

67 642 CENTER LINE, TYPE 1 1.7 MILE 1,089.00 1,851.30 1,800.00

68 642 STOP LINE, TYPE 1 189 L.F. 4.00 756.00 3.50

69 642 CROSSWALK LINE, TYPE 1 60 L.F. 2.30 138.00 3.00

70 659 SEEDING AND MULCHING 576 S.Y. 2.00 1,152.00 4.00

71 659 REPAIR SEEDING AND MULCHING 29 S.Y. 3.00 87.00 1.00

72 659 TOPSOIL 64 C.Y. 40.00 2,560.00 100.00

73 659 INTER-SEEDING 29 S.Y. 3.00 87.00 1.00

74 659 COMMERCIAL FERTILIZER 0.1 TON 900.00 90.00 600.00

75 659 LIME 0.1 ACRE 400.00 40.00 200.00

76 659 WATER 3 MGAL 40.00 120.00 2.00

77 690 SPECIAL - MAILBOX SUPPORT 15 EA 115.00 1,725.00 115.00

78 823 CONSTRUCTION LAYOUT STAKES 1 LUMP 5,000.00 5,000.00 10,000.00

79 832 EROSION CONTROL 1,800 EA 1.00 1,800.00 1.00

80 SPEC PAVEPREP MEMBRANE, 20" 17,490 L.F. 3.75 65,587.50 4.20

$957,345.50

Engineer's estimate

Percentage difference -19.90%

PROJECT  TOTAL

$1,195,199.25



5,000.00 10,000.00 10,000.00 4,500.00 4,500.00

500.00 1,400.00 1,400.00 500.00 500.00

1,170.00 10.50 1,228.50 13.00 1,521.00

540.00 4.00 432.00 4.00 432.00

710.00 0.97 688.70 0.97 688.70

520.00 65.00 520.00 65.00 520.00

7,587.00 7.00 5,901.00 8.50 7,165.50

375.00 5.00 75.00 5.00 75.00

5,190.00 15.00 7,785.00 18.00 9,342.00

23,832.00 21.00 27,804.00 27.75 36,741.00

1,975.00 6.50 513.50 50.00 3,950.00

6,060.00 0.70 1,696.80 1.20 2,908.80

4,500.00 1,400.00 4,200.00 1,650.00 4,950.00

28,875.00 15.00 28,875.00 22.50 43,312.50

192,465.00 35.00 192,465.00 49.50 272,200.50

1,694.00 0.75 635.25 1.50 1,270.50

44,738.40 1.50 31,956.00 1.45 30,890.80

4,400.00 2.00 4,000.00 3.30 6,600.00

7,686.60 2.50 8,355.00 4.05 13,535.10

SUB-TOTALSUB-TOTAL
UNIT                    

COST
SUB-TOTAL

UNIT                    

COST

NORTHSTAR  

ASPHALT

SUPERIOR PAVING & 

MATERIALS
SHELLY COMPANY



9,040.00 8.50 7,684.00 10.00 9,040.00

2,749.00 0.50 1,374.50 1.00 2,749.00

12,576.00 120.00 15,720.00 104.00 13,624.00

27,280.00 120.00 26,400.00 133.25 29,315.00

23,460.00 45.00 35,190.00 55.00 43,010.00

8,560.50 6.50 8,560.50 3.75 4,938.75

14,560.00 6.50 14,560.00 3.75 8,400.00

3,985.00 3.25 2,590.25 3.45 2,749.65

3,360.00 60.00 1,920.00 80.00 2,560.00

7,540.00 185.00 5,365.00 365.00 10,585.00

138,031.00 114.00 162,222.00 100.69 143,281.87

7,350.00 200.00 4,200.00 485.00 10,185.00

121,023.00 133.00 135,261.00 128.00 130,176.00

4,500.00 88.00 5,280.00 75.00 4,500.00

3,660.00 68.00 4,148.00 55.00 3,355.00

35,100.00 1,650.00 42,900.00 1,425.00 37,050.00

2,145.00 47.00 3,055.00 35.00 2,275.00

1,650.00 46.00 2,300.00 30.00 1,500.00

16,005.00 42.00 20,370.00 29.00 14,065.00

5,950.00 59.00 10,325.00 40.00 7,000.00

4,216.00 34.00 4,216.00 35.00 4,340.00



15,266.00 44.00 19,756.00 31.00 13,919.00

1,250.00 1,100.00 1,100.00 1,400.00 1,400.00

1,140.00 1,050.00 1,050.00 1,000.00 1,000.00

1,140.00 1,050.00 1,050.00 1,100.00 1,100.00

1,460.00 1,450.00 1,450.00 1,500.00 1,500.00

4,920.00 1,450.00 2,900.00 2,600.00 5,200.00

350.00 350.00 350.00 250.00 250.00

4,200.00 190.00 2,280.00 500.00 6,000.00

10,041.30 13.50 10,041.30 13.50 10,041.30

9,375.00 1,875.00 9,375.00 1,875.00 9,375.00

1,950.00 650.00 1,950.00 650.00 1,950.00

1,860.00 15.00 1,860.00 15.00 1,860.00

140,000.00 76,800.00 76,800.00 91,500.00 91,500.00

3,375.00 50.00 2,250.00 50.00 2,250.00

3,760.00 1,170.00 9,360.00 390.00 3,120.00

300.00 7.00 700.00 3.00 300.00

450.00 1.00 30.00 100.00 3,000.00

12,355.00 35.00 12,355.00 60.00 21,180.00

10,000.00 40,000.00 40,000.00 40,000.00 40,000.00

364.00 10.00 260.00 10.00 260.00

225.00 12.00 150.00 12.00 150.00

35.00 40.00 40.00 40.00 40.00

140.00 35.00 140.00 35.00 140.00

90.00 10.00 30.00 10.00 30.00

450.00 73.64 220.92 500.00 1,500.00



1,904.00 555.00 1,887.00 776.00 2,638.40

3,060.00 844.00 1,434.80 1,089.00 1,851.30

661.50 5.80 1,096.20 4.00 756.00

180.00 5.55 333.00 2.30 138.00

2,304.00 3.95 2,275.20 2.00 1,152.00

29.00 0.80 23.20 3.00 87.00

6,400.00 25.00 1,600.00 38.00 2,432.00

29.00 0.20 5.80 3.00 87.00

60.00 570.00 57.00 900.00 90.00

20.00 190.00 19.00 400.00 40.00

6.00 1.60 4.80 40.00 120.00

1,725.00 115.00 1,725.00 115.00 1,725.00

10,000.00 12,200.00 12,200.00 6,500.00 6,500.00

1,800.00 1.00 1,800.00 1.75 3,150.00

73,458.00 4.25 74,332.50 3.75 65,587.50

$1,116,691.30 $1,136,463.72 $1,229,222.17

-6.57% -4.91% 2.85%


