City of Green 2016 Resurfacing Project 16-H-01

Superior Paving &

Barbicas Construction

Central Allied

: Northstar Asphalt, Inc. Karvo .
General Materials, Inc. Co. Inc. Enterprises, Inc.

ITEM | QUAN | UNIT DESCRIPTION UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL

103.1 1 LS |REQUIREMENT OF CONTRACT BOND 12,350.00 12,350.00 10,000.00 10,000.00 25,000.00 25,000.00 30,000.00 30,000.00 30,000.00 30,000.00
614 1 LS [MAINTAINING TRAFFIC 223,900.00 223,900.00 350,000.00 350,000.00 185,000.00 185,000.00 150,000.00 150,000.00 200,000.00 200,000.00
623 1 LS |CONSTRUCTION LAYOUT STAKES 4,800.00 4,800.00 5,000.00 5,000.00 5,500.00 5,500.00 10,000.00 10,000.00 10,000.00 10,000.00
624 1 LS |MOBILIZATION 57,600.00 57,600.00 100,000.00 100,000.00 85,000.00 85,000.00 55,000.00 55,000.00 150,000.00 150,000.00

SPEC 1 LS |DISCRETIONARY ALLOWANCE 100,000.00 100,000.00 100,000.00 100,000.00 100,000.00 100,000.00 100,000.00 100,000.00 100,000.00 100,000.00

TOTAL $ 398,650.00 TOTAL 565,000.00 TOTAL $ 400,500.00 TOTAL $ 345,000.00 TOTAL $ 490,000.00
COTTAGE GROVE ROAD (SOUTH OF SR 619)

ITEM | QUAN [ UNIT DESCRIPTION UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL
202 5 EA |HEADWALL REMOVED 225.00 1,125.00 250.00 1,250.00 345.00 1,725.00 50.00 250.00 600.00 3,000.00
202 212 SY |PAVEMENT REMOVED 9.50 2,014.00 10.00 2,120.00 21.00 4,452.00 10.00 2,120.00 30.00 6,360.00
202 607 FT |PIPE REMOVED, 24" AND UNDER 10.00 6,070.00 10.00 6,070.00 19.00 11,533.00 5.00 3,035.00 8.50 5,159.50
202 1 EA |CATCH BASIN REMOVED 325.00 325.00 250.00 250.00 550.00 550.00 200.00 200.00 400.00 400.00
203 301 CY |EXCAVATION 22.25 6,697.25 25.00 7,525.00 40.00 12,040.00 40.00 12,040.00 25.00 7,525.00
204 | 1,193 SY |SUBGRADE COMPACTION 1.00 1,193.00 5.00 5,965.00 1.00 1,193.00 0.50 596.50 2.00 2,386.00
204 35 CY |EXCAVATION OF SUBGRADE 24.00 840.00 10.00 350.00 40.00 1,400.00 25.00 875.00 25.00 875.00
204 35 CY |GRANULAR MATERIAL, TYPE E, NO. 1 & NO. 2 STONE SIZE 52.00 1,820.00 35.00 1,225.00 65.00 2,275.00 40.00 1,400.00 50.00 1,750.00
204 2 HR |PROOF ROLLING 200.00 400.00 75.00 150.00 100.00 200.00 100.00 200.00 88.95 177.90
204 210 SY |GEOTEXTILE FABRIC 2.20 462.00 2.00 420.00 1.00 210.00 2.00 420.00 5.00 1,050.00
209 2.9 Ml |LINEAR GRADING 755.00 2,189.50 250.00 725.00 1,850.00 5,365.00 3,500.00 10,150.00 3,500.00 10,150.00
209 0.13 Ml |LINEAR GRADING, AS PER PLAN 6,200.00 806.00 5,000.00 650.00 9,300.00 1,209.00 12,000.00 1,560.00 15,000.00 1,950.00
209 3 Ml |PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLAN 875.00 2,625.00 250.00 750.00 1,350.00 4,050.00 3,200.00 9,600.00 850.00 2,550.00
251 1,045 SY |PARTIAL DEPTH PAVEMENT REPAIR 10.00 10,450.00 10.00 10,450.00 14.00 14,630.00 24.00 25,080.00 25.00 26,125.00
253 | 2,090 SY |[PAVEMENT REPAIR 15.00 31,350.00 15.00 31,350.00 24.00 50,160.00 38.00 79,420.00 40.00 83,600.00
254 (20,860 SY [PAVEMENT PLANING, ASPHALT CONCRETE 1.90 39,634.00 2.00 41,720.00 2.45 51,107.00 3.00 62,580.00 2.25 46,935.00
254 | 2,090 SY |[PATCHING PLANED SURFACE 0.01 20.90 2.00 4,180.00 0.50 1,045.00 1.80 3,762.00 0.10 209.00
301 5 CY |ASPHALT CONCRETE BASE, PG64-22 350.00 1,750.00 350.00 1,750.00 275.00 1,375.00 180.00 900.00 500.00 2,500.00
304 236 CY |AGGREGATE BASE, AS PER PLAN 75.00 17,700.00 75.00 17,700.00 120.00 28,320.00 45.00 10,620.00 35.00 8,260.00
407 | 1,567 | GAL [TACK COAT, TRACKLESS TACK 3.50 5,484.50 3.25 5,092.75 2.50 3,917.50 3.75 5,876.25 4.15 6,503.05
407 87 GAL |TACK COAT, TRACKLESS TACK (DRIVEWAYS) 3.50 304.50 3.25 282.75 2.50 217.50 3.75 326.25 4.15 361.05
407 940 GAL |TACK COAT, TRACKLESS TACK FOR INTERMEDIATE COURSE 3.50 3,290.00 3.25 3,055.00 2.50 2,350.00 3.75 3,525.00 4.15 3,901.00
411 9 CY |STABILIZED CRUSH AGGREGATE 55.00 495.00 75.00 675.00 130.00 1,170.00 100.00 900.00 95.00 855.00
441 726 CY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64- 116.00 84,216.00 118.00 85,668.00 134.00 97,284.00 135.00 98,010.00 118.00 85,668.00

22, AS PER PLAN
441 1,016 CY |ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448) 106.00 107,696.00 107.00 108,712.00 113.00 114,808.00 125.00 127,000.00 115.00 116,840.00
ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448),

441 39 CY (DRIVEWAYS), AS PER PLAN 200.00 7,800.00 350.00 13,650.00 340.00 13,260.00 250.00 9,750.00 435.00 16,965.00

441 108 CY '(A\DS;CE‘\I;JA%CS);\ICRETE INTERMEDIATE COURSE, TYPE 2, (448), 185.00 19,980.00 250.00 27,000.00 225.00 24,300.00 150.00 16,200.00 325.00 35,100.00
ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448),
441 32 CY (UNDER GUARDRAIL), AS PER PLAN 120.00 3,840.00 250.00 8,000.00 250.00 8,000.00 250.00 8,000.00 180.00 5,760.00




452 | 2 | SY [6"NON-REINFORCED CONCRETE PAVEMENT, CLASS QC FS 360.00 720.00 350.00 700.00 162.00 324.00 100.00 200.00 500.00 1,000.00
605 | 72 | FT |4" BASE PIPE UNDERDRAINS WITH FABRIC WRAP 17.00 1,224.00 25.00 1,800.00 21.00 1,512.00 6.00 432.00 15.25 1,098.00
606 | 4875 | FT |GUARDRAIL, TYPE MGS 15.60 7,605.00 16.00 7,800.00 16.40 7,995.00 16.40 7,995.00 19.45 9,481.88
606 | 4 | EA [ANCHOR ASSEMBLY, MGS TYPE E 1,865.00 7,460.00 1,900.00 7,600.00 1,880.00 7,520.00 1,880.00 7,520.00 2,230.00 8,920.00
609 | 62 | FT |CURB, TYPE®6 55.00 3,410.00 55.00 3,410.00 34.00 2,108.00 45.00 2,790.00 28.00 1,736.00
61l | 10| FT 147 CONDUIT, TYPEF, FOR UNDERDRAIN OUTLETS 20.00 200.00 25.00 250.00 20.00 200.00 6.00 60.00 41.50 415.00
611 | 11 | FT |12" CONDUIT, TYPE C 84.00 924.00 15.00 165.00 66.00 726.00 35.00 385.00 73.50 808.50
611 | 424 | FT |12" CONDUIT, TYPE D 52.00 22,048.00 15.00 6,360.00 65.00 27,560.00 20.00 8,480.00 28.50 12,084.00
611 | 213 [ FT [15" CONDUIT, TYPE D 56.00 11,928.00 16.00 3,408.00 61.00 12,993.00 24.00 5,112.00 30.00 6,390.00
611 | 1 | EA |CATCHBASINNO.3 2,900.00 2,900.00 1,750.00 1,750.00 3,900.00 3,900.00 1,700.00 1,700.00 2,600.00 2,600.00
611 | 1 | EA |CATCH BASINNO. 2-2B 1,650.00 1,650.00 1,390.00 1,390.00 1,200.00 1,200.00 1,500.00 1,500.00 1,900.00 1,900.00
611 | 1 | EA |MANHOLE ADJUSTED TO GRADE, AS PER PLAN 800.00 800.00 250.00 250.00 1,100.00 1,100.00 800.00 800.00 1,150.00 1,150.00
614 | 56 | HR ;@VSVISET'\'AFN?CRECEMENT OFFICER WITH PATROL CAR FOR 65.00 3,640.00 65.00 3,640.00 55.00 3,080.00 60.00 3,360.00 55.00 3,080.00
614 | 30 | EA |WORK ZONE MARKING SIGN 55.00 1,650.00 60.00 1,800.00 85.00 2,550.00 60.00 1,800.00 65.00 1,950.00
614 | 3.0 | MI |WORK ZONE CENTER LINE, CLASS I 525.00 1,575.00 450.00 1,350.00 839.00 2,517.00 900.00 2,700.00 950.00 2,850.00
614 | 63 | FT |WORK ZONE CHANNELIZING LINE, CLASS | 5.00 315.00 0.80 50.40 0.55 34.65 0.95 59.85 0.10 6.30
614 | 37 | FT |WORK ZONE STOP LINE, CLASS | 10.00 370.00 3.00 111.00 2.50 92.50 3.00 111.00 0.25 9.25
617 | 295 | CY |COMPACTED AGGREGATE, AS PER PLAN 35.00 10,325.00 36.00 10,620.00 27.00 7,965.00 50.00 14,750.00 30.00 8,850.00
623 | 3 | EA [MONUMENT BOX ADJUSTED TO GRADE 100.00 300.00 150.00 450.00 875.00 2,625.00 600.00 1,800.00 700.00 2,100.00
626 | 10 | EA |BARRIER REFLECTOR, TYPE A 6.50 65.00 10.00 100.00 6.50 65.00 6.50 65.00 7.00 70.00
632 | 1 | EA |DETECTOR LOOP, AS PER PLAN 1,200.00 1,200.00 1,650.00 1,650.00 1,400.00 1,400.00 1,400.00 1,400.00 1,400.00 1,400.00
642 | 3.0 | MI |EDGE LINE, 4" 859.00 2,577.00 660.00 1,980.00 411.00 1,233.00 700.00 2,100.00 656.00 1,968.00
642 | 1.5 | MI |CENTER LINE 1,287.00 1,930.50 750.00 1,125.00 474.00 711.00 950.00 1,425.00 732.00 1,098.00
642 | 63 | FT |CHANNELIZING LINE, 8" 0.85 53.55 1.00 63.00 0.65 40.95 0.95 59.85 0.91 57.33
642 | 37 | FT |STOPLINE 4.90 181.30 4.00 148.00 2.75 101.75 3.50 129,50 3.50 129.50
642 | 45 | FT |TRANSVERSE LINE 2.70 121.50 3.00 135.00 2.50 112.50 2.75 123.75 3.00 135.00
642 | 2 | EA |LANE ARROW 98.00 196.00 45.00 90.00 50.00 100.00 65.00 130.00 45.00 90.00
659 | 42 | CY |TOPSOIL 30.00 1,260.00 50.00 2,100.00 72.00 3,024.00 40.00 1,680.00 100.00 4,200.00
659 | 579 | SY |SEEDING & MULCHING 3.50 2,026.50 4.00 2,316.00 2.00 1,158.00 3.50 2,026.50 3.50 2,026.50
659 | 29 | SY |REPAIR SEEDING & MULCHING 0.40 11.60 0.50 14.50 3.00 87.00 0.40 11.60 0.40 11.60
659 | 29 | SY [INTER-SEEDING 0.10 2.90 0.10 2.90 3.00 87.00 0.10 2.90 0.10 2.90
659 | 0.08 | TON [COMMERCIAL FERTILIZER 500.00 40.00 500.00 40.00 800.00 64.00 500.00 40.00 500.00 40.00
659 | 0.12 |ACRE|LIME 100.00 12.00 100.00 12.00 10.00 1.20 100.00 12.00 100.00 12.00
659 | 3 |MGAL|WATER 1.00 3.00 1.00 3.00 40.00 120.00 1.00 3.00 1.00 3.00
671 | 579 | SY |EROSION CONTROL MAT, TYPE E 3.20 1,852.80 3.70 2,142.30 2.50 1,447.50 3.20 1,852.80 3.20 1,852.80
832 | 1,500 | EA |EROSION CONTROL 1.00 1,500.00 1.00 1,500.00 1.00 1,500.00 1.00 1,500.00 1.00 1,500.00
861 | 210 | SY |GEOGRID FOR SUBGRADE STABILIZATION 4.00 840.00 2.00 420.00 1.50 315.00 3.40 714.00 2,50 525.00
SPEC| 400 | FT [STARGRID G+PF, 36" WIDTH 17.00 6,800.00 10.00 4,000.00 11.00 4,400.00 11.00 4,400.00 9.00 3,600.00
TOTAL | $  460,29530] TOTAL | $  457,481.60] TOTAL | $  560,116.05] TOTAL | $  573,626.75] TOTAL | $  568,066.06
PICKLE ROAD
ITEM [ QUANT UNIT DESCRIPTION UNITCOST | SUB-TOTAL | UNITCOST | SUB-TOTAL [ UNITCOST | SUB-TOTAL | UNITCOST | SUB-TOTAL | UNITCOST | SUB-TOTAL

202 | 6 | EA |HEADWALL REMOVED 225.00 1,350.00 250.00 1,500.00 350.00 2,100.00 50.00 300.00 600.00 3,600.00
202 | 220 | SY |PAVEMENT REMOVED 9.50 2,090.00 10.00 2,200.00 21.00 4,620.00 10.00 2,200.00 30.00 6,600.00
202 | 714 | FT |PIPE REMOVED, 24" AND UNDER 10.00 7,140.00 10.00 7,140.00 17.50 12,495.00 5.00 3,570.00 9.00 6,426.00




203 | 228 | CY |EXCAVATION 22.25 5,073.00 25.00 5,700.00 60.00 13,680.00 40.00 9,120.00 25.00 5,700.00
204 | 1,026 [ SY |SUBGRADE COMPACTION 1.00 1,026.00 5.00 5,130.00 1.00 1,026.00 0.50 513.00 2.00 2,052.00
204 25 CY |EXCAVATION OF SUBGRADE 24.00 600.00 10.00 250.00 30.00 750.00 25.00 625.00 25.00 625.00
204 25 CY |GRANULAR MATERIAL, TYPE E, NO. 1 & NO. 2 STONE SIZE 52.00 1,300.00 35.00 875.00 30.00 750.00 40.00 1,000.00 50.00 1,250.00
204 2 HR |PROOF ROLLING 200.00 400.00 75.00 150.00 100.00 200.00 100.00 200.00 75.00 150.00
204 130 SY |GEOTEXTILE FABRIC 2.20 286.00 2.00 260.00 1.00 130.00 2.00 260.00 5.00 650.00
209 [ 2.0 Ml [LINEAR GRADING 755.00 1,510.00 250.00 500.00 2,200.00 4.400.00 3,500.00 7.000.00 5,200.00 10,400.00
209 2.0 Ml |PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLAN 875.00 1,750.00 250.00 500.00 1,500.00 3,000.00 3,200.00 6,400.00 900.00 1,800.00
251 640 SY |PARTIAL DEPTH PAVEMENT REPAIR 10.00 6,400.00 10.00 6,400.00 14.00 8,960.00 24.00 15,360.00 25.00 16,000.00
253 | 1,270 [ SY |PAVEMENT REPAIR 15.00 19,050.00 15.00 19,050.00 24.00 30,480.00 38.00 48,260.00 40.00 50,800.00
254 113,340 SY |PAVEMENT PLANING, ASPHALT CONCRETE 1.80 24,012.00 2.00 26,680.00 2.70 36,018.00 3.00 40,020.00 2.25 30,015.00
254 [ 1,270 | SY [PATCHING PLANED SURFACE 0.01 12.70 2.00 2.540.00 0.50 635.00 1.80 2.286.00 0.10 127.00
301 5 CY |ASPHALT CONCRETE BASE, PG64-22 350.00 1,750.00 350.00 1,750.00 265.00 1,325.00 180.00 900.00 500.00 2,500.00
304 160 CY |AGGREGATE BASE, AS PER PLAN 75.00 12,000.00 75.00 12,000.00 150.00 24,000.00 45.00 7,200.00 35.00 5,600.00
407 | 1,003 | GAL |TACK COAT, TRACKLESS TACK 3.50 3,510.50 3.25 3,259.75 2.50 2,507.50 3.75 3,761.25 4.15 4,162.45
407 74 GAL |TACK COAT, TRACKLESS TACK (DRIVEWAYS) 3.50 259.00 3.25 240.50 2.50 185.00 3.75 277.50 4.15 307.10
407 602 GAL |TACK COAT, TRACKLESS TACK FOR INTERMEDIATE COURSE 3.50 2,107.00 3.25 1,956.50 2.50 1,505.00 3.75 2,257.50 4.15 2,498.30
411 | 45 CY |STABILIZED CRUSH AGGREGATE 55.00 2.475.00 75.00 3,375.00 95.00 4,275.00 100.00 4,500.00 95.00 4,275.00
441 464 CYy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64- 114.00 52,896.00 118.00 54,752.00 142.00 65,888.00 135.00 62,640.00 118.00 54,752.00
22, AS PER PLAN
441 650 CY |ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448) 104.00 67,600.00 107.00 69,550.00 118.00 76,700.00 125.00 81,250.00 115.00 74,750.00
ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448),
441 26 CYy (DRIVEWAYS), AS PER PLAN 200.00 5,200.00 350.00 9,100.00 370.00 9,620.00 250.00 6,500.00 435.00 11,310.00
441 72 CY ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448), 185.00 13,320.00 250.00 18,000.00 225.00 16,200.00 150.00 10,800.00 325.00 23,400.00
(DRIVEWAYS)
452 39 SY |6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC FS 120.00 4,680.00 150.00 5,850.00 66.00 2,574.00 100.00 3,900.00 140.00 5,460.00
609 36 FT |CURB, TYPE 6 55.00 1,980.00 55.00 1,980.00 30.00 1,080.00 45.00 1,620.00 28.00 1,008.00
611 617 FT 12" CONDUIT, TYPE D 84.00 51,828.00 16.00 9,872.00 55.00 33,935.00 20.00 12,340.00 60.00 37,020.00
611 | 127 | FT |15" CONDUIT, TYPE D 52.00 6.604.00 16.00 2.032.00 56.00 7.112.00 24.00 3,048.00 62.00 7.874.00
611 4 EA [MANHOLE ADJUSTED TO GRADE 275.00 1,100.00 250.00 1,000.00 1,120.00 4,480.00 800.00 3,200.00 850.00 3,400.00
614 56 HR LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR 65.00 3,640.00 65.00 3,640.00 75.00 4,200.00 60.00 3,360.00 55.00 3,080.00
ASSISTANCE
614 28 EA |WORK ZONE MARKING SIGN 55.00 1,540.00 60.00 1,680.00 85.00 2,380.00 60.00 1,680.00 65.00 1,820.00
614 2.0 Ml |[WORK ZONE CENTER LINE, CLASS I 525.00 1,050.00 450.00 900.00 839.00 1,678.00 900.00 1,800.00 950.00 1,900.00
614 13 FT |WORK ZONE STOP LINE, CLASS | 10.00 130.00 0.80 10.40 2.50 32.50 3.00 39.00 0.25 3.25
617 194 CY |[COMPACTED AGGREGATE, AS PER PLAN 35.00 6,790.00 36.00 6,984.00 30.00 5,820.00 50.00 9,700.00 30.00 5,820.00
623 1 EA [MONUMENT BOX ADJUSTED TO GRADE 100.00 100.00 150.00 150.00 875.00 875.00 600.00 600.00 700.00 700.00
642 2.0 Ml |EDGE LINE, 4" 859.00 1,718.00 660.00 1,320.00 411.00 822.00 700.00 1,400.00 656.00 1,312.00
642 1.0 Ml [CENTER LINE 1,287.00 1,287.00 750.00 750.00 474.00 474.00 950.00 950.00 732.00 732.00
642 13 FT |STOP LINE 4.90 63.70 4.00 52.00 2.75 35.75 3.50 45.50 3.50 45.50
659 | 29 CY [TOPSOIL 30.00 870.00 50.00 1,450.00 75.00 2.175.00 40.00 1,160.00 100.00 2.900.00
659 450 SY [SEEDING & MULCHING 3.50 1,575.00 4.00 1,800.00 1.50 675.00 3.50 1,575.00 3.50 1,575.00
659 23 SY |REPAIR SEEDING & MULCHING 0.40 9.20 0.50 11.50 3.00 69.00 0.40 9.20 0.40 9.20
659 23 SY |INTER-SEEDING 0.10 2.30 0.10 2.30 3.00 69.00 0.10 2.30 0.10 2.30
659 | 0.06 | TON [COMMERCIAL FERTILIZER 500.00 30.00 500.00 30.00 700.00 42.00 500.00 30.00 500.00 30.00




659 | 0.09 | ACRE |LIME 100.00 9.00 100.00 9.00 10.00 0.90 100.00 9.00 100.00 9.00
659 3 MGAL |WATER 1.00 3.00 1.00 3.00 40.00 120.00 1.00 3.00 1.00 3.00
671 | 450 SY |EROSION CONTROL MAT, TYPE E 3.20 1,440.00 3.70 1,665.00 2.50 1,125.00 3.20 1,440.00 3.20 1,440.00
832 | 1,500 | EA |EROSION CONTROL 1.00 1,500.00 1.00 1,500.00 1.00 1,500.00 1.00 1,500.00 1.00 1,500.00
861 130 SY |GEOGRID FOR SUBGRADE STABILIZATION 4.00 520.00 2.00 260.00 1.50 195.00 3.40 442.00 2.50 325.00
SPEC| 200 FT |STARGRID G+PF, 36" WIDTH 17.00 3,400.00 10.00 2,000.00 11.00 2,200.00 11.00 2,200.00 9.00 1,800.00
TOTAL $ 324,986.40 TOTAL $ 297,809.95 TOTAL $ 395,118.65 TOTAL $ 369,253.25 TOTAL $ 399,518.10
BOETTLER ROAD
ITEM | QUAN | UNIT DESCRIPTION UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL
202 10 SY |PAVEMENT REMOVED 9.50 95.00 10.00 100.00 7.20 72.00 10.00 100.00 30.00 300.00
202 993 SF |WALK REMOVED 3.00 2,979.00 4.00 3,972.00 4.50 4,468.50 2.50 2,482.50 2.00 1,986.00
202 57 FT |CURB REMOVED 15.00 855.00 10.00 570.00 11.00 627.00 15.00 855.00 14.00 798.00
202 57 FT |REMOVAL MISC.: CURB CUT 14.50 826.50 25.00 1,425.00 10.00 570.00 20.00 1,140.00 3.00 171.00
203 300 CY |EXCAVATION 22.25 6,675.00 25.00 7,500.00 35.00 10,500.00 40.00 12,000.00 25.00 7,500.00
204 88 SY |SUBGRADE COMPACTION 1.00 88.00 5.00 440.00 1.00 88.00 0.50 44.00 2.00 176.00
204 60 CY |[EXCAVATION OF SUBGRADE 24.00 1,440.00 10.00 600.00 30.00 1,800.00 25.00 1,500.00 25.00 1,500.00
204 60 CY |GRANULAR MATERIAL, TYPE E, NO. 1 & NO. 2 STONE SIZE 52.00 3,120.00 35.00 2,100.00 30.00 1,800.00 40.00 2,400.00 50.00 3,000.00
204 3 HR |[PROOF ROLLING 200.00 600.00 75.00 225.00 100.00 300.00 100.00 300.00 75.00 225.00
204 | 340 SY |GEOTEXTILE FABRIC 2.20 748.00 2.00 680.00 1.00 340.00 2.00 680.00 5.00 1,700.00
209 0.8 Ml |LINEAR GRADING 755.00 604.00 250.00 200.00 2,100.00 1,680.00 3,500.00 2,800.00 6,500.00 5,200.00
209 0.8 Ml |PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLAN 875.00 700.00 250.00 200.00 1,350.00 1,080.00 3,200.00 2,560.00 1,050.00 840.00
251 | 1,600 | SY |PARTIAL DEPTH PAVEMENT REPAIR 10.00 16,000.00 10.00 16,000.00 14.00 22,400.00 24.00 38,400.00 25.00 40,000.00
253 | 3,400 | Sy |PAVEMENT REPAIR 15.00 51,000.00 15.00 51,000.00 24.00 81,600.00 38.00 129,200.00 40.00 136,000.00
254 133,900 SY |PAVEMENT PLANING, ASPHALT CONCRETE 1.85 62,715.00 2.00 67,800.00 2.45 83,055.00 3.00 101,700.00 2.25 76,275.00
254 | 3,400 | SY |PATCHING PLANED SURFACE 0.01 34.00 2.00 6,800.00 0.50 1,700.00 1.80 6,120.00 0.10 340.00
304 | 295 CY |AGGREGATE BASE, AS PER PLAN 75.00 22,125.00 75.00 22,125.00 120.00 35,400.00 45.00 13,275.00 35.00 10,325.00
407 | 2,543 | GAL |[TACK COAT, TRACKLESS TACK 3.50 8,900.50 3.25 8,264.75 2.50 6,357.50 3.75 9,536.25 4.15 10,553.45
407 7 GAL |TACK COAT, TRACKLESS TACK (DRIVEWAYS) 3.50 24.50 3.25 22.75 2.50 17.50 3.75 26.25 4.15 29.05
407 | 1,526 | GAL |[TACK COAT, TRACKLESS TACK FOR INTERMEDIATE COURSE 3.50 5,341.00 3.25 4,959.50 2.50 3,815.00 3.75 5,722.50 4.15 6,332.90
441 1177 | oy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64- 114.00 134.178.00 118.00 138.886.00 140.00 164.780.00 135.00 158.895.00 118.00 138.886.00
22, AS PER PLAN
107.00 113.00
441 | 1,648 | CY |ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448) 104.00 171,392.00 176,336.00 186,224.00 125.00 206,000.00 115.00 189,520.00
ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), 350.00 375.00
441 3 CY (DRIVEWAYS), AS PER PLAN 200.00 600.00 1,050.00 1,125.00 250.00 750.00 800.00 2,400.00
441 9 CY ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448), 185.00 1,665.00 250.00 2,250.00 240.00 2,160.00 150.00 1,350.00 340.00 3,060.00
(DRIVEWAYS)
605 | 4,122 | FT |6" BASE PIPE UNDERDRAINS WITH FABRIC WRAP 10.00 41,220.00 31.00 127,782.00 16.50 68,013.00 7.00 28,854.00 24.00 98,928.00
608 | 1,425 | SF |CURB RAMP 16.00 22,800.00 15.00 21,375.00 11.00 15,675.00 15.00 21,375.00 17.00 24,225.00
608 8 SF |DETECTABLE WARNING 30.00 240.00 50.00 400.00 55.00 440.00 65.00 520.00 85.00 680.00
609 18 FT |COMBINATION CURB AND GUTTER, TYPE 2 38.00 684.00 55.00 990.00 25.00 450.00 50.00 900.00 90.00 1,620.00
611 104 FT |6" CONDUIT, TYPE F, FOR UNDERDRAIN OUTLETS 22.00 2,288.00 35.00 3,640.00 25.00 2,600.00 7.00 728.00 45.00 4,680.00
611 1 EA [PRECAST REINFORCED CONCRETE OUTLET 350.00 350.00 500.00 500.00 275.00 275.00 500.00 500.00 500.00 500.00
611 13 EA [MANHOLE ADJUSTED TO GRADE 275.00 3,575.00 250.00 3,250.00 1,100.00 14,300.00 800.00 10,400.00 850.00 11,050.00
614 56 HR [LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR 65.00 3,640.00 65.00 3,640.00 55.00 3,080.00 60.00 3,360.00 55.00 3,080.00




614 26 EA |WORK ZONE MARKING SIGN 55.00 1,430.00 60.00 1,560.00 85.00 2,210.00 60.14 1,563.64 65.00 1,690.00
614 5.8 Ml [WORK ZONE CENTER LINE, CLASS Il 525.00 3,045.00 450.00 2,610.00 839.00 4,866.20 900.00 5,220.00 950.00 5,510.00
614 | 350 FT |WORK ZONE CHANNELIZING LINE, CLASS | 2.00 700.00 0.80 280.00 0.55 192.50 0.95 332.50 0.10 35.00
614 79 FT |WORK ZONE STOP LINE, CLASS | 5.00 395.00 3.00 237.00 2.50 197.50 3.00 237.00 0.25 19.75
617 82 CY |[COMPACTED AGGREGATE, AS PER PLAN 35.00 2,870.00 36.00 2,952.00 40.64 3,332.48 50.00 4,100.00 30.00 2.,460.00
623 3 EA |MONUMENT BOX ADJUSTED TO GRADE 100.00 300.00 150.00 450.00 850.00 2,550.00 800.00 2,400.00 800.00 2,400.00
630 60 FT |GROUND MOUNTED SUPPORT, NO. 2 POST, AS PER PLAN 20.00 1,200.00 200.00 12,000.00 19.50 1,170.00 195.00 11,700.00 19.50 1,170.00
630 6 EA |SIGN POST REFLECTOR 45.00 270.00 50.00 300.00 45.00 270.00 45.00 270.00 45.00 270.00
630 66 SE |[SIGN, FLAT SHEET, AS PER PLAN 15.00 990.00 15.00 990.00 15.00 990.00 15.00 990.00 15.00 990.00
632 2 EA |DETECTOR LOOP, AS PER PLAN 1,200.00 2,400.00 1,500.00 3,000.00 1,400.00 2,800.00 1,400.00 2,800.00 1,400.00 2,800.00
642 0.8 M| [EDGE LINE, 4" 859.00 687.20 660.00 528.00 411.00 328.80 700.00 560.00 656.00 524.80
642 2.9 MI [CENTER LINE 1,287.00 3,732.30 750.00 2,175.00 474.00 1,374.60 950.00 2,755.00 732.00 2,122.80
642 | 594 FT |CHANNELIZING LINE, 8" 0.85 504.90 1.00 594.00 0.65 386.10 0.95 564.30 0.91 540.54
642 79 FT |[STOP LINE 4.90 387.10 4.00 316.00 2.75 217.25 3.50 276.50 3.50 276.50
642 | 1,466 | FT [CROSSWALK LINE 1.95 2,858.70 2.00 2,932.00 2.25 3,298.50 1.95 2,858.70 1.88 2,756.08
642 | 104 FT |TRANSVERSE LINE 2.70 280.80 3.00 312.00 2.50 260.00 2.75 286.00 3.00 312.00
642 2 EA [SCHOOL SYMBOL MARKING, 72" 649.00 1,298.00 200.00 400.00 300.00 600.00 375.00 750.00 180.00 360.00
642 42 EA |LANE ARROW 98.00 4,116.00 45.00 1,890.00 50.00 2,100.00 65.00 2,730.00 45.00 1,890.00
642 | 192 FT |YIELD LINE 13.00 2,496.00 4.00 768.00 5.00 960.00 4.00 768.00 4.00 768.00
861 340 SY |GEOGRID FOR SUBGRADE STABILIZATION 4.00 1,360.00 2.00 680.00 1.50 510.00 3.40 1,156.00 2.50 850.00
SPEC| 2,060 | FT |STARGRID G+PF, 36" WIDTH 17.00 35,020.00 10.00 20,600.00 11.00 22,660.00 11.00 22,660.00 9.00 18,540.00
TOTAL $ 633,843.50 TOTAL $ 730,657.00 TOTAL $ 768,066.43 TOTAL $ 829,451.14 TOTAL $ 828,165.87
GRAYBILL RD - Bridge Approach Slab Replacement
ITEM | QUAN | UNIT DESCRIPTION UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL

203 25 CY |EXCAVATION 35.00 875.00 150.00 3,750.00 130.00 3,250.00 100.00 2,500.00 50.00 1,250.00
204 60 SY |SUBGRADE COMPACTION 3.00 180.00 25.00 1,500.00 1.00 60.00 2.00 120.00 5.00 300.00
301 10 CY |ASPHALT CONCRETE BASE, PG64-22 300.00 3,000.00 350.00 3,500.00 240.00 2,400.00 300.00 3,000.00 300.00 3,000.00
304 10 CY |AGGREGATE BASE, AS PER PLAN 80.00 800.00 150.00 1,500.00 125.00 1,250.00 100.00 1,000.00 110.00 1,100.00
407 5 GAL |TACK COAT, TRACKLESS TACK 5.00 25.00 10.00 50.00 2.50 12.50 3.75 18.75 4.15 20.75
407 3 GAL TACK COAT, TRACKLESS TACK FOR INTERMEDIATE COURSE 5.00 15.00 10.00 30.00 2.50 250 3.75 115 4.15 12.45
441 2 CY ';28 F;‘ZA;;FS ?L\' ACI\Ff ETE SURFACE COURSE, TYPE 1, (448), PG64- 400.00 800.00 750.00 1,500.00 600.00 1,200.00 700.00 1,400.00 >50.00 1,100.00
441 3 CY |ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448) 350.00 1,050.00 700.00 2,100.00 600.00 1,800.00 500.00 1,500.00 450.00 1,350.00
605 29 T 6" BASE PIPE UNDERDRAINS WITH FABRIC WRAP 14.00 1.008.00 30.00 2 160.00 27.00 1.944.00 7.00 504.00 40.00 2 880.00
611 36 T 6" CONDUIT, TYPE F, FOR UNDERDRAIN OUTLETS 22.00 292.00 35.00 1.260.00 19.00 684.00 7.00 952 00 40.00 1.440.00
611 4 EA |PRECAST REINFORCED CONCRETE OUTLET 400.00 1,600.00 390.00 1,560.00 275.00 1,100.00 300.00 1,200.00 500.00 2,000.00
614 1 LS |[DETOUR SIGNING 2,400.00 2,400.00 3,000.00 3,000.00 2,500.00 2,500.00 3,000.00 3,000.00 4,500.00 4,500.00
614 11 EA [WORK ZONE MARKING SIGN 55.00 605.00 60.00 660.00 85.00 935.00 60.00 660.00 65.00 715.00
642 | 0.007 | Ml |EDGE LINE, 4" 1,227.14 8.59 25,000.00 175.00 5,871.43 41.10 15,000.00 105.00 656.00 4.59
642 | 0.003 | M1 |CENTER LINE 4,290.00 12.87 50,000.00 150.00 15,800.00 47.40 40,000.00 120.00 732.00 2.20
659 8 SY |SEEDING & MULCHING 4.50 36.00 50.00 400.00 5.00 40.00 4.50 36.00 3.50 28.00
659 | 0.01 | TON [COMMERCIAL FERTILIZER 550.00 5.50 5,000.00 50.00 800.00 8.00 550.00 5.50 550.00 5.50
659 0.01 | ACRE |LIME 100.00 1.00 - - 10.00 0.10 100.00 1.00 100.00 1.00
659 1 |MGAL|WATER 1.00 1.00 10.00 10.00 50.00 50.00 1.00 1.00 1.00 1.00
671 8 SY |EROSION CONTROL MAT, TYPE E 4.00 32.00 30.00 240.00 5.00 40.00 3.65 29.20 3.65 29.20




SPEC 60 FT |STARGRID G+PF, 36" WIDTH 17.00 1,020.00 20.00 1,200.00 11.00 660.00 11.00 660.00 20.00 1,200.00
TOTAL $ 14,266.96] TOTAL $ 24,795.000 TOTAL $ 18,029.60] TOTAL $ 16,123.70] TOTAL $ 20,939.69
ROBIN'S TRACE - Pavement Milling

ITEM [ QUANT UNIT DESCRIPTION UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL
254 |22,303| SY |PAVEMENT PLANING, ASPHALT CONCRETE 1.40 31,224.20 1.30 28,993.90 1.95 43,490.85 2.75 61,333.25 1.50 33,454.50
254 | 2,230 | SY |PATCHING PLANED SURFACE 0.01 22.30 2.00 4,460.00 0.50 1,115.00 2.00 4,460.00 2.20 4,906.00
614 | 10 | EA |WORK ZONE MARKING SIGN 55.00 550.00 60.00 600.00 85.00 850.00 60.00 600.00 65.00 650.00

$ - $ - $ - $ -
TOTAL [ 31,796.50 TOTAL [ 34,053.90 TOTAL [ 45,455.85 TOTAL [$ 66,393.25 TOTAL [$ 39,010.50

ALTERNATE BID ITEM
623 | 25 |EACH|MONUMENT BOX ADJUSTED TO GRADE 100.00 2,500.00 150.00 3,750.00 900.00 22,500.00 800.00 20,000.00 900.00 22,500.00
Greenwood Commons - Pavement Milling

ITEM | QUAN | UNIT DESCRIPTION UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL
254 | 7,721 | Sy |PAVEMENT PLANING, ASPHALT CONCRETE 1.40 10,809.40 1.30 10,037.30 2.17 16,754.57 4.00 30,884.00 2.00 15.442.00
254 | 770 | Sy |PATCHING PLANED SURFACE 0.01 7.70 2.00 1,540.00 0.50 385.00 3.00 2,310.00 2.80 2,156.00
614 | 26 |EACH|WORK ZONE MARKING SIGN 55.00 1,430.00 60.00 1,560.00 85.00 2,210.00 60.00 1,560.00 65.00 1,690.00
| TOTAL [$ 12,247.10 TOTAL [$ 13,137.30 TOTAL [$ 19,349.57 TOTAL [$ 34,754.00 TOTAL [$ 19,288.00

ALTERNATE BID ITEM

623 5 |EACH|[MONUMENT BOX ADJUSTED TO GRADE 100.00 500.00 150.00 750.00 900.00 4,500.00 600.00 3,000.00 900.00 4,500.00
GRAND TOTAL _ $ 1,876,085.76 $ 2,122,934.75 $  2,206,636.15 $  2,234,602.09 $  2,364,988.21

Grand Total is the summation of all total values for each of the operational construction phases. It does not include
the Alternate Bid items for the two pavement milling sections (Robin’s Trace and Greenwood Commons).

Karvo Bid item # 630 as 6 each according to construction schedule and not the bid schedule
Their Sub-Total was not affected and thus their bid was converted to feet to stay uniform.
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