
ITEM DESCRIPTION QUAN UNITS UNIT COST SUB-TOTAL

103.5 CONTRACT BOND 1 LUMP        7,500.00               7,500.00 
202 ANCHOR ASSEMBLY REMOVED 17 EACH           165.00               2,805.00 
202 GUARDRAIL REMOVED 1,212 FT               1.50               1,818.00 
202 HEADWALL REMOVED 8 EACH           230.00               1,840.00 
202 PAVEMENT REMOVED 839 SQ YD             10.00               8,390.00 
202 PIPE REMOVED, 24" AND UNDER 1,027 FT               5.00               5,135.00 
202 PIPE REMOVED, 24" AND UNDER, AS PER PLAN 47 FT               5.00                  235.00 
203 EXCAVATION 1535 CU YD             10.00             15,350.00 
204 EXCAVATION OF SUBGRADE 140 CU YD             30.00               4,200.00 
204 GEOTEXTILE FABRIC 770 SQ YD               1.00                  770.00 

204 GRANULAR MATERIAL, TYPE E, NO. 1 & NO. 2 STONE
SIZE 140 CU YD             70.00            9,800.00 

204 SUBGRADE COMPACTION 3,319 SQ YD               2.00               6,638.00 
209 LINEAR GRADING 8.2 MILE           250.00               2,050.00 
209 LINEAR GRADING, AS PER PLAN 0.46 MILE        1,000.00                  460.00 

209 PREPARING SUBGRADE FOR SHOULDER PAVING, AS 
PER PLAN 8.6 MILE           250.00            2,150.00 

251 PARTIAL DEPTH PAVEMENT REPAIR 3,230 SQ YD             10.00             32,300.00 
253 PAVEMENT REPAIR 7,300 SQ YD             15.00           109,500.00 
254 PATCHING PLANED SURFACE 6,445 SQ YD               0.60               3,867.00 
254 PAVEMENT PLANING, ASPHALT CONCRETE 64,484 SQ YD               2.00           128,968.00 
301 ASPHALT CONCRETE BASE, PG64-22 9 CU YD           450.00               4,050.00 
304 AGGREGATE BASE, AS PER PLAN 1,402 CU YD             25.00             35,050.00 
407 TACK COAT, TRACKLESS TACK 4,837 GAL               4.00             19,348.00 
407 TACK COAT, TRACKLESS TACK (DRIVEWAYS) 240 GAL               4.00                  960.00 

407 TACK COAT, TRACKLESS TACK FOR INTERMEDIATE 
COURSE 2,901 GAL               4.00          11,604.00 

411 STABILIZED CRUSH AGGREGATE 23 CU YD           150.00               3,450.00 

441 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE
1, (448), (UNDER GUARDRAIL), AS PER PLAN 114 CU YD           230.00          26,220.00 

441 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE
2, (448) 3,135 CU YD           110.00        344,850.00 

441 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE
2, (448), (DRIVEWAYS) 298 CU YD           170.00          50,660.00 

441 ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), 
(DRIVEWAYS), AS PER PLAN 107 CU YD           270.00          28,890.00 

441 ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), 
PG64-22, AS PER PLAN 2,239 CU YD           125.00        279,875.00 

452
6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 
FS 84 SQ YD             75.00            6,300.00 

605 6" BASE PIPE UNDERDRAINS WITH FABRIC WRAP 52 FT             35.00               1,820.00 
606 ANCHOR ASSEMBLY, MGS TYPE E 23 EACH        1,835.00             42,205.00 
606 ANCHOR ASSEMBLY, MGS TYPE T 4 EACH           750.00               3,000.00 
606 GUARDRAIL, TYPE MGS 1,263 FT             15.00             18,945.00 
611 12" CONDUIT, TYPE D 987 FT             12.00             11,844.00 
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611 15" CONDUIT, TYPE D 88 FT             15.00               1,320.00 
611 6" CONDUIT, TYPE F, FOR UNDERDRAIN OUTLETS 36 FT             30.00               1,080.00 
611 MANHOLE ADJUSTED TO GRADE 1 EACH        1,060.00               1,060.00 
611 PRECAST REINFORCED CONCRETE OUTLET 4 EACH           550.00               2,200.00 
614 DETOUR SIGNING 1 LUMP        2,500.00               2,500.00 

614
LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR 
ASSISTANCE 120 HOUR             65.00            7,800.00 

614 MAINTAINING TRAFFIC 1 LUMP    300,000.00           300,000.00 
614 WORK ZONE CENTER LINE, CLASS II 9.3 MILE           400.00               3,720.00 
614 WORK ZONE MARKING SIGN 120 EACH             65.00               7,800.00 
614 WORK ZONE STOP LINE, CLASS I 53 FEET               3.00                  159.00 
617 COMPACTED AGGREGATE, AS PER PLAN 840 CU YD             37.00             31,080.00 
623 CONSTRUCTION LAYOUT STAKES 1 LUMP        7,860.00               7,860.00 
623 MONUMENT BOX ADJUSTED TO GRADE 11 EACH           180.00               1,980.00 
624 MOBILIZATION 1 LUMP      75,000.00             75,000.00 
626 BARRIER REFLECTOR, TYPE A 48 EACH               6.00                  288.00 
642 CENTER LINE 4.8 MILE        1,000.00               4,800.00 
642 CHEVRON MARKING 125 FT               4.00                  500.00 
642 EDGE LINE, 4" 8.8 MILE           500.00               4,400.00 
642 STOP LINE 53 FT               4.00                  212.00 
861 GEOGRID FOR SUBGRADE STABILIZATION 770 SQ YD               1.70               1,309.00 

SPEC STARGRID G+PF, 36" WIDTH 2,130 FT               8.60             18,318.00 
SPEC DISCRETIONARY ALLOWANCE 1 LUMP    125,000.00           125,000.00 

 $ 1,831,233.00 

ITEM DESCRIPTION UNITS UNIT 
COST UNIT COST SUB-TOTAL

103.5 CONTRACT BOND 1 LUMP        3,000.00               3,000.00 
202 HEADWALL REMOVED 4 EACH           230.00                  920.00 
202 PAVEMENT REMOVED 215 SQ YD             10.00               2,150.00 
202 PIPE REMOVED, 24" AND UNDER 570 FT               5.00               2,850.00 
202 GUARDRAIL REMOVED 122 FT               1.50                  183.00 
202 ANCHOR ASSEMBLY REMOVED 1 EACH           165.00                  165.00 
202 CATCH BASIN REMOVED 1 EACH           350.00                  350.00 
203 EXCAVATION 474 CU YD             10.00               4,740.00 
204 SUBGRADE COMPACTION 1,176 SQ YD               2.00               2,352.00 
204 EXCAVATION OF SUBGRADE 35 CU YD             30.00               1,050.00 

204 GRANULAR MATERIAL, TYPE E, NO. 1 & NO. 2 STONE 
SIZE 35 CU YD             70.00               2,450.00 

204 PROOF ROLLING 1 HOUR           250.00                  250.00 
204 GEOTEXTILE FABRIC 210 SQ YD               1.00                  210.00 
209 LINEAR GRADING 2.8 MILE           250.00                  700.00 
209 LINEAR GRADING, AS PER PLAN 0.27 MILE        1,000.00                  270.00 

209 PREPARING SUBGRADE FOR SHOULDER PAVING, AS 
PER PLAN 3 MILE           250.00                  750.00 

251 PARTIAL DEPTH PAVEMENT REPAIR 1,045 SQ YD             10.00             10,450.00 
253 PAVEMENT REPAIR 2,090 SQ YD             15.00             31,350.00 

GRAND  TOTAL  BASE  BID
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254 PAVEMENT PLANING, ASPHALT CONCRETE 20,860 SQ YD               2.00             41,720.00 
254 PATCHING PLANED SURFACE 2,090 SQ YD               0.60               1,254.00 
301 ASPHALT CONCRETE BASE, PG64-22 5 CU YD           450.00               2,250.00 
304 AGGREGATE BASE, AS PER PLAN 411 CU YD             25.00             10,275.00 
407 TACK COAT, TRACKLESS TACK 1,567 GAL               4.00               6,268.00 
407 TACK COAT, TRACKLESS TACK (DRIVEWAYS) 85 GAL               4.00                  340.00 

407 TACK COAT, TRACKLESS TACK FOR INTERMEDIATE 
COURSE 940 GAL               4.00               3,760.00 

411 STABILIZED CRUSH AGGREGATE 10 CU YD           150.00               1,500.00 

441 ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), 
PG64-22, AS PER PLAN 726 CU YD           125.00             90,750.00 

441 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, 
(448) 1,016 CU YD           110.00           111,760.00 

441 ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), 
(DRIVEWAYS), AS PER PLAN 38 CU YD           270.00             10,260.00 

441 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, 
(448), (DRIVEWAYS) 105 CU YD           170.00             17,850.00 

441 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, 
(448), (UNDER GUARDRAIL), AS PER PLAN 71 CU YD           230.00             16,330.00 

452 6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 
FS 7 SQ YD             75.00                  525.00 

605 4" BASE PIPE UNDERDRAINS WITH FABRIC WRAP 72 FT             35.00               2,520.00 
606 GUARDRAIL, TYPE MGS 875 FT             15.00             13,125.00 
606 ANCHOR ASSEMBLY, MGS TYPE E 10 EACH        1,835.00             18,350.00 
606 ANCHOR ASSEMBLY, MGS TYPE T 1 EACH           750.00                  750.00 
609 CURB, TYPE 6 62 FT             65.00               4,030.00 
611 4" CONDUIT, TYPE F, FOR UNDERDRAIN OUTLETS 10 FT             30.00                  300.00 
611 12" CONDUIT, TYPE C 11 FT             12.00                  132.00 
611 12" CONDUIT, TYPE D 431 FT             15.00               6,465.00 
611 15" CONDUIT, TYPE D 163 FT             30.00               4,890.00 
611 CATCH BASIN NO. 3 1 EACH        2,460.00               2,460.00 
611 CATCH BASIN NO. 2-2B 1 EACH        1,380.00               1,380.00 
611 MANHOLE ADJUSTED TO GRADE 1 EACH        1,060.00               1,060.00 

614 LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR 
ASSISTANCE 56 HOUR             65.00               3,640.00 

614 WORK ZONE MARKING SIGN 38 EACH             65.00               2,470.00 
614 WORK ZONE CENTER LINE, CLASS II 3.0 MILE           400.00               1,200.00 
614 WORK ZONE CHANNELIZING LINE, CLASS I 63 FEET               1.00                    63.00 
614 WORK ZONE STOP LINE, CLASS I 37 FEET               3.00                  111.00 
617 COMPACTED AGGREGATE, AS PER PLAN 295 CU YD             37.00             10,915.00 
623 MONUMENT BOX ADJUSTED TO GRADE 3 EACH           180.00                  540.00 
626 BARRIER REFLECTOR, TYPE A 23 EACH               6.00                  138.00 
632 DETECTOR LOOP, AS PER PLAN 1 EACH        1,650.00               1,650.00 
642 EDGE LINE, 4" 3.0 MILE           500.00               1,500.00 
642 CENTER LINE 1.5 MILE        1,000.00               1,500.00 
642 CHANNELIZING LINE, 8" 63 FT               1.00                    63.00 
642 STOP LINE 37 FT               4.00                  148.00 
642 TRANSVERSE LINE 45 FT               4.00                  180.00 
642 LANE ARROW 2 EACH               5.00                    10.00 
659 TOPSOIL 19 CU YD             50.00                  950.00 
659 SEEDING & MULCHING 170 SQ YD               5.00                  850.00 



659 REPAIR SEEDING & MULCHING 9 SQ YD             20.00                  180.00 
659 INTER-SEEDING 9 SQ YD             20.00                  180.00 
659 COMMERCIAL FERTILIZER 0.02 TON        7,500.00                  150.00 
659 LIME 0.04 ACRE        3,750.00                  150.00 
659 WATER 1 MGAL           100.00                  100.00 
614 MAINTAINING TRAFFIC 1 LUMP      83,000.00             83,000.00 
623 CONSTRUCTION LAYOUT STAKES 1 LUMP        1,500.00               1,500.00 
624 MOBILIZATION 1 LUMP      30,000.00             30,000.00 
832 EROSION CONTROL 1500 EACH               1.00               1,500.00 
861 GEOGRID FOR SUBGRADE STABILIZATION 210 SQ YD               2.00                  420.00 

SPEC STARGRID G+PF, 36" WIDTH 600 FT               8.60               5,160.00 
SPEC DISCRETIONARY ALLOWANCE 1 LUMP      75,000.00             75,000.00 

 $    657,762.00 

ITEM DESCRIPTION UNITS UNIT 
COST UNIT COST SUB-TOTAL

103.5 CONTRACT BOND 1 LUMP        2,000.00               2,000.00 
202 HEADWALL REMOVED 2 EACH           230.00                  460.00 
202 PAVEMENT REMOVED 172 SQ YD             10.00               1,720.00 
202 PIPE REMOVED, 24" AND UNDER 311 FT               5.00               1,555.00 
202 GUARDRAIL REMOVED 362 FT               1.50                  543.00 
202 ANCHOR ASSEMBLY REMOVED 4 EACH           165.00                  660.00 
203 EXCAVATION 282 CU YD             10.00               2,820.00 
204 SUBGRADE COMPACTION 694 SQ YD               2.00               1,388.00 
204 EXCAVATION OF SUBGRADE 25 CU YD             30.00                  750.00 

204 GRANULAR MATERIAL, TYPE E, NO. 1 & NO. 2
STONE SIZE 25 CU YD             70.00               1,750.00 

204 GEOTEXTILE FABRIC 135 SQ YD               1.00                  135.00 
209 LINEAR GRADING 1.7 MILE           250.00                  425.00 
209 LINEAR GRADING, AS PER PLAN 0.09 MILE        1,000.00                    90.00 

209 PREPARING SUBGRADE FOR SHOULDER PAVING, AS 
PER PLAN 1.8 MILE           250.00                  450.00 

251 PARTIAL DEPTH PAVEMENT REPAIR 655 SQ YD             10.00               6,550.00 
253 PAVEMENT REPAIR 1,310 SQ YD             15.00             19,650.00 
254 PAVEMENT PLANING, ASPHALT CONCRETE 13,089 SQ YD               2.00             26,178.00 
254 PATCHING PLANED SURFACE 1,310 SQ YD               0.60                  786.00 
304 AGGREGATE BASE, AS PER PLAN 253 CU YD             25.00               6,325.00 
407 TACK COAT, TRACKLESS TACK 982 GAL               4.00               3,928.00 
407 TACK COAT, TRACKLESS TACK (DRIVEWAYS) 52 GAL               4.00                  208.00 
407 TACK COAT, TRACKLESS TACK FOR INTERMEDIATE 

COURSE
589 GAL               4.00               2,356.00 

411 STABILIZED CRUSH AGGREGATE 7 CU YD           150.00               1,050.00 

441 ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), 
PG64-22, AS PER PLAN 455 CU YD           125.00             56,875.00 

441 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, 
(448)

636 CU YD           110.00             69,960.00 

ALT #2- Cottage Grove, SR 619 to Jarvis Rd Northstar Asphalt, Inc.

GRAND  TOTAL Alt #1



441 ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), 
(DRIVEWAYS), AS PER PLAN 22 CU YD           270.00               5,940.00 

441 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, 
(448), (DRIVEWAYS) 62 CU YD           170.00             10,540.00 

441
ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, 
(448), (UNDER GUARDRAIL), AS PER PLAN
AS PER PLAN

21 CU YD           230.00               4,830.00 

452 6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 
FS

23 SQ YD             75.00               1,725.00 
606 GUARDRAIL, TYPE MGS 287.5 FT             16.00               4,600.00 
606 ANCHOR ASSEMBLY, MGS TYPE E 3 EACH        1,835.00               5,505.00 
606 ANCHOR ASSEMBLY, MGS TYPE T 1 EACH           750.00                  750.00 
611 12" CONDUIT, TYPE D 236 FT             22.00               5,192.00 
611 15" CONDUIT, TYPE D 87 FT             30.00               2,610.00 

614 LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR 
ASSISTANCE 48 HOUR             65.00               3,120.00 

614 WORK ZONE MARKING SIGN 56 EACH             65.00               3,640.00 
614 WORK ZONE CENTER LINE, CLASS II 1.8 MILE           400.00                  720.00 
614 WORK ZONE CHANNELIZING LINE, CLASS I 73 FEET               1.00                    73.00 
614 WORK ZONE STOP LINE, CLASS I 46 FEET               4.00                  184.00 
617 COMPACTED AGGREGATE, AS PER PLAN 174 CU YD             37.00               6,438.00 
623 MONUMENT BOX ADJUSTED TO GRADE 6 EACH           180.00               1,080.00 
626 BARRIER REFLECTOR, TYPE A 8 EACH               7.00                    56.00 
638 VALVE BOX ADJUSTED TO GRADE 1 EACH           180.00                  180.00 
642 EDGE LINE, 4" 1.8 MILE           500.00                  900.00 
642 CENTER LINE 0.9 MILE        1,000.00                  900.00 
642 CHANNELIZING LINE, 8" 73 FT               1.00                    73.00 
642 STOP LINE 46 FT               4.00                  184.00 
642 TRANSVERSE LINE 42 FT               4.00                  168.00 
642 LANE ARROW 2 EACH             50.00                  100.00 
614 MAINTAINING TRAFFIC 1 LUMP      47,000.00             47,000.00 
623 CONSTRUCTION LAYOUT STAKES 1 LUMP           900.00                  900.00 
624 MOBILIZATION 1 LUMP      20,000.00             20,000.00 
861 GEOGRID FOR SUBGRADE STABILIZATION 135 SQ YD               2.00                  270.00 

SPEC STARGRID G+PF, 36" WIDTH 400 FT               8.60               3,440.00 
SPEC DISCRETIONARY ALLOWANCE 1 LUMP      50,000.00             50,000.00 

389,730.00$     

ITEM DESCRIPTION
UNITS UNIT 

COST UNIT COST SUB-TOTAL

103.5 CONTRACT BOND 1 LUMP        1,000.00               1,000.00 

254 PAVEMENT PLANING, ASPHALT CONCRETE 35,250 SQ YD               1.20             42,300.00 

254 PATCHING PLANED SURFACE 1,765 SQ YD               0.60               1,059.00 

614 WORK ZONE MARKING SIGN 10 EACH             65.00                  650.00 

614 MAINTAINING TRAFFIC 1 LUMP        4,500.00               4,500.00 

623 CONSTRUCTION LAYOUT STAKES 1 LUMP           350.00                  350.00 

624 MOBILIZATION 1 LUMP           750.00                  750.00 

Northstar Asphalt, Inc.ALT #3- Meadow Estates Milling Project

GRAND  TOTAL  Alt #2



SPEC DISCRETIONARY ALLOWANCE 1 LUMP      15,000.00             15,000.00 

 $      65,609.00 GRAND  TOTAL  Alt #3
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