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NO.
ITEM 

REF.
DESCRIPTION QTY UNIT UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL UNIT COST SUB-TOTAL

1 103.05 Requirement of Contract Bond 1 LS 3,875.00 3,875.00 2,148.00 2,148.00 7,500.00 7,500.00 2,000.00 2,000.00

2 202 Structures Removed 1 LS 2,750.00 2,750.00 1,452.00 1,452.00 5,000.00 5,000.00 1,000.00 1,000.00

3 204 Subgrade Compaction (Roadway) 63 SY 10.00 630.00 4.00 252.00 1.00 63.00 45.00 2,835.00

4 207 Perimeter Filter Fabric Fence (Silt Sock) 1,500 LF 4.00 6,000.00 7.90 11,850.00 2.00 3,000.00 8.00 12,000.00

5 207 Inlet Protection (Type 2 - Silt Sock) 6 EA 100.00 600.00 155.00 930.00 100.00 600.00 50.00 300.00

6 304 6" Aggregate Base (Roadway) 10 CY 75.00 750.00 92.50 925.00 45.00 450.00 45.00 450.00

7 407 Tack Coat (Roadway) 6 GAL 10.00 60.00 15.00 90.00 3.00 18.00 2.00 12.00

8 448
3 1/2" Asphalt Concrete Intermediate Course, Type 2 

(Roadway)
6 CY 375.00 2,250.00 298.00 1,788.00 200.00 1,200.00 585.00 3,510.00

9 448
1 1/2" Asphalt Concrete Surface Course, Type 1 

(Roadway)
3 CY 450.00 1,350.00 362.00 1,086.00 250.00 750.00 1,000.00 3,000.00

11 608 Concrete Walk, W/ Agg. Base 240 SF 10.00 2,400.00 6.85 1,644.00 6.00 1,440.00 8.50 2,040.00

12 609 Curb, Integral Conc. Curb & Walk W/ Agg. Base 40 LF 75.00 3,000.00 32.50 1,300.00 20.00 800.00 45.00 1,800.00

13 614 Maintaining Traffic 1 LS 375.00 375.00 2,668.00 2,668.00 10,000.00 10,000.00 100.00 100.00

14 624 Mobilization 1 LS 4,250.00 4,250.00 5,992.00 5,992.00 9,500.00 9,500.00 1,500.00 1,500.00

15 630 Removal & Reerection of Ground Mounted Sign 1 EA 175.00 175.00 82.00 82.00 50.00 50.00 100.00 100.00

16 652 Topsoil, Furnish and Place 90 CY 40.00 3,600.00 5.80 522.00 10.00 900.00 50.00 4,500.00

17 659 Commercial Fertilizer 0.06 TN 825.00 49.50 650.00 39.00 700.00 42.00 500.00 30.00

18 659 Seeding and Mulching 900 SY 1.75 1,575.00 2.10 1,890.00 1.00 900.00 12.70 11,430.00

19 659 Repair Seeding and Mulching 900 SY 1.75 1,575.00 0.20 180.00 1.00 900.00 6.35 5,715.00

20 659 Water 4 MGAL 250.00 1,000.00 2.00 8.00 20.00 80.00 100.00 400.00

21 823 Construction Layout Stakes 1 LS 2,625.00 2,625.00 1,339.00 1,339.00 5,500.00 5,500.00 3,000.00 3,000.00

22 901 6" PVC Sanitary Sewer (SDR 35) 940 LF 65.00 61,100.00 79.50 74,730.00 75.00 70,500.00 70.38 66,157.20

23 914 Standard Sanitary Manhole 3 EA 2,725.00 8,175.00 2,987.00 8,961.00 3,000.00 9,000.00 2,940.00 8,820.00

24 Special Fence Removal and Reerect, As Neccesary 290 LF 10.00 2,900.00 8.40 2,436.00 5.00 1,450.00 9.00 2,610.00

25 Special Septic & Dosing Tanks Emptied, As Neccesary 3 EA 1,750.00 5,250.00 748.00 2,244.00 300.00 900.00 500.00 1,500.00

26 Special Discretionary Allowance 1 LS 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00

H.M. Miller Construction
CITY OF GREEN

GREENSBURG PARK SANITARY SEWER PROJECT
Bontrager Excavating Wenger Excavating Lockhart Concrete
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LIGHTING

27 625 Existing Light Pole Removal & Reerect 2 EA 475.00 950.00 1,102.00 2,204.00 1,000.00 2,000.00 1,350.00 2,700.00

28 625 ExistingLight Pole Reerect 1 EA 375.00 375.00 872.00 872.00 500.00 500.00 830.00 830.00

29 625 Pull Box 12" x 21" x 12" 3 EA 550.00 1,650.00 668.00 2,004.00 1,000.00 3,000.00 300.00 900.00

30 625 Conduit, Schedule 40 PVC, 1 1/2" 900 LF 6.75 6,075.00 2.40 2,160.00 5.00 4,500.00 2.82 2,538.00

31 625 Trench, AS Per Plan 900 LF 1.35 1,215.00 6.75 6,075.00 6.00 5,400.00 2.20 1,980.00

32 625 Conductor, No 8, AWG, 600 Volt 4,500 LF 1.50 6,750.00 1.45 6,525.00 1.00 4,500.00 3.09 13,905.00

33 625 Concrete Pedestal Foundation 3 Ea 1,125.00 3,375.00 1,079.00 3,237.00 1,000.00 3,000.00 1,441.00 4,323.00

$141,704.50 $152,633.00 $158,443.00 $166,985.20

The bid submitted by H.M. Miller Construction was in error by $5000.   Checking sub-totals for each item bid, I determined that they had failed to include the Discretionary Allowance in their 

grand total.   It did not alter the ranking of the bids.   Low bid was submitted by Bontrager Excavating.

TOTAL BID
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