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1 103.05 Requirement of Contract Bond 1 LS 17,000.00 17,000.00 20,000.00 20,000.00 25,000.00 25,000.00 10,000.00 10,000.00 4,240.00 4,240.00 8,000.00 8,000.00 6,741.35 6,741.35 11,000.00 11,000.00 36,000.00 36,000.00 27,676.00 27,676.00

2 201 Clearing and Grubbing Including Trees & Stumps 
Removed

1 LS 2,875.00 2,875.00 3,000.00 3,000.00 1,000.00 1,000.00 15,000.00 15,000.00 263.50 263.50 5,200.00 5,200.00 2,549.25 2,549.25 2,500.00 2,500.00 14,000.00 14,000.00 6,788.00 6,788.00

3 202 Structures Removed 1 LS 1,500.00 1,500.00 800.00 800.00 500.00 500.00 20,000.00 20,000.00 800.00 800.00 2,100.00 2,100.00 5,026.85 5,026.85 1,125.00 1,125.00 4,500.00 4,500.00 2,132.00 2,132.00

4 202 Signs/Posts Removed 1 LS 1,500.00 1,500.00 400.00 400.00 500.00 500.00 4,000.00 4,000.00 500.00 500.00 500.00 500.00 995.00 995.00 262.00 262.00 5,000.00 5,000.00 245.00 245.00

5 202 Pipe Removed for Reuse, Over 24" 16 FT 42.00 672.00 30.00 480.00 20.00 320.00 60.00 960.00 37.85 605.60 35.00 560.00 93.60 1,497.60 47.00 752.00 50.00 800.00 14.75 236.00

6 203 Excavation (Including Topsoil Strip and Pavement 
Removal) 1,760 CY 20.00 35,200.00 10.00 17,600.00 12.65 22,264.00 10.00 17,600.00 21.71 38,209.60 16.00 28,160.00 20.25 35,640.00 13.50 23,760.00 10.00 17,600.00 24.60 43,296.00

7 203 Embankment 3,081 CY 15.00 46,215.00 8.00 24,648.00 9.50 29,269.50 12.00 36,972.00 13.60 41,901.60 9.80 30,193.80 14.15 43,596.15 21.00 64,701.00 4.00 12,324.00 17.40 53,609.40

8 204 Subgrade Compaction 4,441 SY 0.50 2,220.50 4.30 19,096.30 1.50 6,661.50 2.00 8,882.00 1.72 7,638.52 1.50 6,661.50 0.95 4,218.95 2.00 8,882.00 1.00 4,441.00 2.20 9,770.20

9 204 Proof Rolling 8 HR 1.00 8.00 130.00 1,040.00 80.00 640.00 75.00 600.00 150.00 1,200.00 130.00 1,040.00 142.60 1,140.80 144.00 1,152.00 100.00 800.00 204.00 1,632.00

10 207 Construction Seeding and Mulching 8,136 SY 1.00 8,136.00 0.35 2,847.60 0.65 5,288.40 0.25 2,034.00 0.33 2,684.88 0.31 2,522.16 0.32 2,603.52 0.10 813.60 0.50 4,068.00 0.75 6,102.00

11 207 Perimeter Filter Fabric Fence (Silt Sock) 4,803 FT 1.00 4,803.00 2.80 13,448.40 1.00 4,803.00 2.00 9,606.00 2.86 13,736.58 2.00 9,606.00 3.20 15,369.60 2.50 12,007.50 3.00 14,409.00 8.25 39,624.75

12 207 Inlet Protection 22 EA 85.00 1,870.00 150.00 3,300.00 25.00 550.00 100.00 2,200.00 57.24 1,259.28 165.00 3,630.00 182.80 4,021.60 150.00 3,300.00 100.00 2,200.00 192.00 4,224.00

13 207 Construction Access Drive 3 EA 1,800.00 5,400.00 1,500.00 4,500.00 780.00 2,340.00 2,000.00 6,000.00 1,545.00 4,635.00 2,700.00 8,100.00 2,795.10 8,385.30 2,865.00 8,595.00 3,000.00 9,000.00 2,488.00 7,464.00

14 301 Asphalt Concrete Base (Roadway) 976 CY 116.00 113,216.00 118.00 115,168.00 106.00 103,456.00 122.00 119,072.00 141.92 138,513.92 112.00 109,312.00 154.50 150,792.00 122.00 119,072.00 110.00 107,360.00 114.00 111,264.00

15 301 Asphalt Concrete Base (Driveways) 6 CY 200.00 1,200.00 226.00 1,356.00 106.00 636.00 200.00 1,200.00 424.00 2,544.00 215.00 1,290.00 309.00 1,854.00 195.00 1,170.00 110.00 660.00 278.00 1,668.00

16 304 Aggregate Base (Roadway) 377 CY 43.00 16,211.00 58.50 22,054.50 58.00 21,866.00 50.00 18,850.00 54.99 20,731.23 70.00 26,390.00 50.00 18,850.00 60.00 22,620.00 40.00 15,080.00 77.50 29,217.50

17 304 Aggregate Base (Driveways) 18 CY 38.00 684.00 58.50 1,053.00 58.00 1,044.00 60.00 1,080.00 59.03 1,062.54 85.00 1,530.00 53.75 967.50 70.00 1,260.00 40.00 720.00 77.50 1,395.00

18 407 Tack Coat 558 GAL 3.50 1,953.00 2.00 1,116.00 2.05 1,143.90 2.50 1,395.00 4.24 2,365.92 1.80 1,004.40 3.10 1,729.80 4.50 2,511.00 2.00 1,116.00 3.60 2,008.80

19 448 Asphalt Concrete Surface Course, Type 1 
(Roadway) 233 CY 135.00 31,455.00 160.00 37,280.00 125.00 29,125.00 162.00 37,746.00 189.21 44,085.93 152.00 35,416.00 283.25 65,997.25 175.00 40,775.00 130.00 30,290.00 152.00 35,416.00

20 448 Asphalt Concrete Surface Course, Type 1 
(Driveways and Golf Cart Paths) 9 CY 200.00 1,800.00 215.00 1,935.00 125.00 1,125.00 250.00 2,250.00 480.71 4,326.39 205.00 1,845.00 339.90 3,059.10 247.00 2,223.00 150.00 1,350.00 306.00 2,754.00

21 451 Reinforced Concrete Pavement (Drive Apron/Walk - 
6" Thick) 87 SY 65.00 5,655.00 80.00 6,960.00 67.50 5,872.50 58.00 5,046.00 49.82 4,334.34 60.00 5,220.00 66.95 5,824.65 57.00 4,959.00 60.00 5,220.00 75.00 6,525.00

22 451 Reinforced Concrete Pavement (Drive Apron/Walk - 
8" Thick) 59 SY 77.00 4,543.00 99.75 5,885.25 74.25 4,380.75 65.00 3,835.00 57.24 3,377.16 70.00 4,130.00 80.35 4,740.65 65.00 3,835.00 70.00 4,130.00 88.00 5,192.00

23 601 Rock Channel Protection, Type C With Filter 20 CY 175.00 3,500.00 200.00 4,000.00 270.00 5,400.00 140.00 2,800.00 80.72 1,614.40 205.00 4,100.00 188.15 3,763.00 296.00 5,920.00 100.00 2,000.00 104.20 2,084.00

24 602 Concrete Masonry (15" Headwall) 1 EA 400.00 400.00 1,360.00 1,360.00 1,230.00 1,230.00 400.00 400.00 536.02 536.02 500.00 500.00 779.95 779.95 542.00 542.00 500.00 500.00 512.00 512.00

25 602 Concrete Masonry (18" Headwall) 1 EA 480.00 480.00 1,436.00 1,436.00 1,310.00 1,310.00 450.00 450.00 693.39 693.39 750.00 750.00 859.30 859.30 648.00 648.00 600.00 600.00 822.00 822.00

26 602 Concrete Masonry (42" Headwall) 1 EA 780.00 780.00 1,650.00 1,650.00 2,220.00 2,220.00 3,000.00 3,000.00 1,831.13 1,831.13 1,600.00 1,600.00 1,318.90 1,318.90 1,795.00 1,795.00 1,000.00 1,000.00 5,537.00 5,537.00

27 811 4" Perforated PVC Sch 40 Conduit, Bioretention Cell 60 LF 15.00 900.00 30.00 1,800.00 6.25 375.00 9.00 540.00 17.23 1,033.80 19.00 1,140.00 10.95 657.00 13.00 780.00 15.00 900.00 12.70 762.00

28 603 12" Conduit, Type B 859 FT 38.00 32,642.00 54.00 46,386.00 68.00 58,412.00 32.00 27,488.00 50.02 42,967.18 67.00 57,553.00 39.80 34,188.20 44.00 37,796.00 108.00 92,772.00 64.20 55,147.80

29 603 12" Conduit, Type C 43 FT 40.00 1,720.00 125.00 5,375.00 62.00 2,666.00 26.00 1,118.00 44.21 1,901.03 98.00 4,214.00 35.10 1,509.30 40.00 1,720.00 108.00 4,644.00 63.70 2,739.10

30 603 15" Conduit, Type C 183 FT 39.00 7,137.00 60.00 10,980.00 73.35 13,423.05 29.00 5,307.00 45.59 8,342.97 69.00 12,627.00 38.60 7,063.80 44.00 8,052.00 118.00 21,594.00 69.60 12,736.80

31 603 15" Conduit, Type B 699 FT 39.00 27,261.00 54.00 37,746.00 75.00 52,425.00 33.00 23,067.00 61.68 43,114.32 49.50 34,600.50 40.35 28,204.65 46.00 32,154.00 138.00 96,462.00 71.20 49,768.80

32 603 18" Conduit, Type C 22 FT 40.00 880.00 53.00 1,166.00 100.35 2,207.70 70.00 1,540.00 50.15 1,103.30 97.00 2,134.00 50.80 1,117.60 51.00 1,122.00 133.00 2,926.00 86.20 1,896.40

33 603 24" Conduit, Type B 10 FT 152.00 1,520.00 164.00 1,640.00 200.00 2,000.00 700.00 7,000.00 463.82 4,638.20 245.00 2,450.00 193.50 1,935.00 236.00 2,360.00 138.00 1,380.00 109.80 1,098.00

34 603 27" Conduit, Type C 10 FT 238.00 2,380.00 180.00 1,800.00 200.00 2,000.00 725.00 7,250.00 535.58 5,355.80 415.00 4,150.00 301.25 3,012.50 336.00 3,360.00 178.00 1,780.00 145.30 1,453.00

35 603 Conduit, Misc.: 12" PVC Conduit, Including Plugs, 
for Irrigation System 57 FT 39.00 2,223.00 49.00 2,793.00 50.00 2,850.00 36.00 2,052.00 62.57 3,566.49 49.50 2,821.50 35.65 2,032.05 38.00 2,166.00 60.00 3,420.00 64.20 3,659.40

36 603 Conduit, Misc.: Reinstall 42" Conduit, Type C 16 FT 96.00 1,536.00 112.00 1,792.00 275.25 4,404.00 262.00 4,192.00 297.93 4,766.88 100.00 1,600.00 74.95 1,199.20 147.00 2,352.00 200.00 3,200.00 121.00 1,936.00

37 603 Conduit, Misc.: Clean and Fill All 42" Conduit Pipe 
Lifting Holes 1 LS 1,500.00 1,500.00 2,000.00 2,000.00 1,330.00 1,330.00 3,600.00 3,600.00 503.00 503.00 820.00 820.00 455.50 455.50 772.00 772.00 2,000.00 2,000.00 1,426.00 1,426.00

38 811 Conduit, Misc.:Connect Roof Drain Pipe to Existing 
RCP 2 EA 500.00 1,000.00 2,000.00 4,000.00 750.00 1,500.00 450.00 900.00 37.10 74.20 1,300.00 2,600.00 747.60 1,495.20 332.00 664.00 400.00 800.00 208.00 416.00

39 604 Manhole (Type MH-3) 4 EA 2,100.00 8,400.00 2,300.00 9,200.00 3,750.00 15,000.00 1,625.00 6,500.00 2,089.48 8,357.92 2,600.00 10,400.00 2,407.25 9,629.00 2,050.00 8,200.00 2,000.00 8,000.00 2,768.00 11,072.00

40 604 Manhole (Diversion Manhole No. 1) 2 EA 4,800.00 9,600.00 5,130.00 10,260.00 9,336.00 18,672.00 6,500.00 13,000.00 6,617.80 13,235.60 7,500.00 15,000.00 6,353.15 12,706.30 5,775.00 11,550.00 5,000.00 10,000.00 3,422.00 6,844.00

41 604 Inlet (City of Green Standard Curb Inlet) 20 EA 1,955.00 39,100.00 2,250.00 45,000.00 2,865.00 57,300.00 2,100.00 42,000.00 2,373.27 47,465.40 3,150.00 63,000.00 2,275.05 45,501.00 3,265.00 65,300.00 1,500.00 30,000.00 3,343.00 66,860.00

42 604 Catch Basin (ODOT CB 2-2-A) 1 EA 1,800.00 1,800.00 1,775.00 1,775.00 1,886.00 1,886.00 1,700.00 1,700.00 1,359.31 1,359.31 2,100.00 2,100.00 1,523.35 1,523.35 1,550.00 1,550.00 1,000.00 1,000.00 1,979.00 1,979.00

43 604 Catch Basin (ODOT CB 2-2-B) 1 EA 1,350.00 1,350.00 1,480.00 1,480.00 1,600.00 1,600.00 900.00 900.00 761.68 761.68 1,250.00 1,250.00 1,027.35 1,027.35 1,144.00 1,144.00 600.00 600.00 1,980.00 1,980.00

44 604 Manhole Adjusted to Grade 9 EA 960.00 8,640.00 500.00 4,500.00 575.00 5,175.00 450.00 4,050.00 309.00 2,781.00 550.00 4,950.00 462.30 4,160.70 415.00 3,735.00 500.00 4,500.00 426.00 3,834.00

45 605 4" Unclassified Pipe Underdrains 4,419 FT 5.50 24,304.50 9.50 41,980.50 8.65 38,224.35 9.00 39,771.00 10.35 45,736.65 8.00 35,352.00 8.10 35,793.90 12.00 53,028.00 8.00 35,352.00 6.70 29,607.30

46 608 Concrete Walk (4" Thick) (Includes Golf Cart 
Paths/Aprons) 12,717 SF 5.00 63,585.00 4.75 60,405.75 4.50 57,226.50 5.00 63,585.00 4.63 58,879.71 4.00 50,868.00 6.90 87,747.30 4.50 57,226.50 4.00 50,868.00 6.00 76,302.00
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47 608 Curb Ramps (Type A2) w/Truncated Dome Section 95 SF 7.50 712.50 18.75 1,781.25 14.80 1,406.00 19.00 1,805.00 10.46 993.70 12.00 1,140.00 20.70 1,966.50 9.50 902.50 15.00 1,425.00 20.00 1,900.00

48 609 Combination Curb and Gutter, Type 2 4,364 FT 17.00 74,188.00 17.00 74,188.00 19.60 85,534.40 18.00 78,552.00 18.96 82,741.44 18.25 79,643.00 17.00 74,188.00 20.50 89,462.00 25.00 109,100.00 22.00 96,008.00

49 609 Type 6 Curb, Reinforced (Variable Height at Center 
Island) 134 FT 25.00 3,350.00 69.00 9,246.00 27.95 3,745.30 28.00 3,752.00 41.22 5,523.48 45.00 6,030.00 39.15 5,246.10 46.00 6,164.00 20.00 2,680.00 39.50 5,293.00

50 614 Maintaining Traffic 1 LS 16,500.00 16,500.00 5,000.00 5,000.00 500.00 500.00 10,000.00 10,000.00 3,000.00 3,000.00 22,000.00 22,000.00 11,470.30 11,470.30 6,900.00 6,900.00 19,000.00 19,000.00 19,768.00 19,768.00

51 616 Water 5 MGAL 175.00 875.00 40.00 200.00 10.00 50.00 350.00 1,750.00 126.50 632.50 5.00 25.00 49.55 247.75 48.00 240.00 50.00 250.00 2.00 10.00

52 616 Calcium Chloride 1 TN 100.00 100.00 250.00 250.00 400.00 400.00 600.00 600.00 365.00 365.00 4.00 4.00 300.85 300.85 2,800.00 2,800.00 1,000.00 1,000.00 286.00 286.00

53 624 Mobilization 1 LS 10,000.00 10,000.00 7,500.00 7,500.00 6,941.00 6,941.00 28,363.00 28,363.00 8,590.00 8,590.00 25,000.00 25,000.00 33,501.30 33,501.30 64,000.00 64,000.00 39,000.00 39,000.00 37,442.00 37,442.00

54 630 Ground Mounted Support, No. 3 Post 126 FT 9.90 1,247.40 10.00 1,260.00 5.00 630.00 16.00 2,016.00 4.00 504.00 10.00 1,260.00 34.00 4,284.00 10.00 1,260.00 13.00 1,638.00 11.75 1,480.50

55 630 Street Name Sign Support, No. 3 Post 14 FT 13.20 184.80 20.00 280.00 10.00 140.00 12.00 168.00 4.00 56.00 10.00 140.00 36.05 504.70 10.00 140.00 13.00 182.00 16.50 231.00

56 630 Sign, Flat Sheet (Type G) 53.75 SF 19.80 1,064.25 112.00 6,020.00 11.00 591.25 20.00 1,075.00 8.50 456.88 20.00 1,075.00 36.05 1,937.69 18.00 967.50 30.00 1,612.50 30.00 1,612.50

57 630 Sign, Double-Faced, Street Name 2 EA 137.50 275.00 500.00 1,000.00 200.00 400.00 450.00 900.00 150.00 300.00 200.00 400.00 618.00 1,236.00 75.00 150.00 130.00 260.00 156.00 312.00

58 638 8" Water Main, Class 52, D. I. P., Push-on Joints & 
M.J. Fitttings 1,617 FT 40.00 64,680.00 47.50 76,807.50 63.80 103,164.60 51.00 82,467.00 43.38 70,145.46 59.75 96,615.75 38.45 62,173.65 45.50 73,573.50 70.00 113,190.00 78.20 126,449.40

59 628 Polyethylene Encasement 1,617 FT 1.00 1,617.00 0.30 485.10 0.50 808.50 2.00 3,234.00 0.68 1,099.56 0.45 727.65 0.35 565.95 2.00 3,234.00 0.50 808.50 0.70 1,131.90

60 638 1" Copper Service Branch 47 FT 28.00 1,316.00 50.00 2,350.00 29.35 1,379.45 30.00 1,410.00 26.98 1,268.06 48.00 2,256.00 24.50 1,151.50 16.00 752.00 15.00 705.00 24.60 1,156.20

61 638 6" Hydrant Assembly Complete, Type B 3 EA 3,900.00 11,700.00 4,050.00 12,150.00 4,373.00 13,119.00 5,000.00 15,000.00 4,115.04 12,345.12 4,500.00 13,500.00 4,112.80 12,338.40 4,663.00 13,989.00 5,000.00 15,000.00 4,127.00 12,381.00

62 638 8" Gate Valve and Valve Box 3 EA 1,250.00 3,750.00 1,200.00 3,600.00 1,100.00 3,300.00 1,800.00 5,400.00 1,450.46 4,351.38 1,150.00 3,450.00 1,286.35 3,859.05 1,275.00 3,825.00 1,500.00 4,500.00 1,447.00 4,341.00

63 638 1" Curb Stop and Box 1 EA 425.00 425.00 380.00 380.00 330.00 330.00 300.00 300.00 436.06 436.06 210.00 210.00 264.05 264.05 165.00 165.00 750.00 750.00 748.00 748.00

64 638 Valve Box Adjusted to Grade 3 EA 75.00 225.00 100.00 300.00 50.00 150.00 100.00 300.00 75.00 225.00 170.00 510.00 148.75 446.25 250.00 750.00 50.00 150.00 78.00 234.00

65 653 Topsoil Respread from Stockpile (4" Thick) 1,150 CY 14.00 16,100.00 10.00 11,500.00 5.65 6,497.50 8.00 9,200.00 7.72 8,878.00 11.00 12,650.00 10.85 12,477.50 16.50 18,975.00 2.00 2,300.00 7.80 8,970.00

66 659 Soil Test 1 EA 440.00 440.00 160.00 160.00 50.00 50.00 150.50 150.50 159.00 159.00 150.00 150.00 154.50 154.50 192.00 192.00 500.00 500.00 167.00 167.00

67 659 Starter Fertilizer 1.00 TN 550.00 550.00 1,890.00 1,890.00 900.00 900.00 1,800.00 1,800.00 1,908.00 1,908.00 1,800.00 1,800.00 1,854.00 1,854.00 525.00 525.00 800.00 800.00 477.00 477.00

68 659 Follow-up Fertilizer 0.05 TN 1,300.00 65.00 8,400.00 420.00 5,000.00 250.00 1,800.00 90.00 424.00 21.20 400.00 20.00 412.00 20.60 1,050.00 52.50 800.00 40.00 477.00 23.85

69 659 Lime 2 AC 240.00 480.00 790.00 1,580.00 125.00 250.00 750.00 1,500.00 795.00 1,590.00 750.00 1,500.00 772.50 1,545.00 95.00 190.00 500.00 1,000.00 240.00 480.00

70 659 Seeding and Mulching Class 2 10,500 SY 1.45 15,225.00 1.10 11,550.00 1.05 11,025.00 1.15 12,075.00 1.11 11,655.00 1.05 11,025.00 1.10 11,550.00 1.10 11,550.00 0.50 5,250.00 1.60 16,800.00

71 659 Repair Seeding and Mulching 5,250 SY 1.25 6,562.50 1.10 5,775.00 0.75 3,937.50 1.05 5,512.50 1.11 5,827.50 1.05 5,512.50 1.10 5,775.00 0.50 2,625.00 0.50 2,625.00 0.60 3,150.00

72 659 Water 45 MGAL 1.15 51.75 42.00 1,890.00 10.00 450.00 40.00 1,800.00 42.40 1,908.00 40.00 1,800.00 49.50 2,227.50 5.00 225.00 50.00 2,250.00 2.00 90.00

73 659 Core Aeration 2.12 AC 625.00 1,325.00 330.00 699.60 315.00 667.80 300.00 636.00 328.60 696.63 310.00 657.20 342.35 725.78 310.00 657.20 1,500.00 3,180.00 268.00 568.16

74 670 Slope Protection Matting 3,836 SY 1.75 6,713.00 2.00 7,672.00 1.20 4,603.20 2.00 7,672.00 1.91 7,326.76 1.80 6,904.80 1.85 7,096.60 1.90 7,288.40 3.00 11,508.00 2.90 11,124.40

75 823 Monument Assemblies 10 EA 325.00 3,250.00 475.00 4,750.00 550.00 5,500.00 650.00 6,500.00 1,187.20 11,872.00 850.00 8,500.00 360.95 3,609.50 800.00 8,000.00 500.00 5,000.00 704.00 7,040.00

76 823 Construction Layout Stakes 1 LS 20,000.00 20,000.00 20,000.00 20,000.00 14,200.00 14,200.00 15,000.00 15,000.00 11,040.96 11,040.96 15,180.00 15,180.00 21,350.90 21,350.90 12,600.00 12,600.00 49,000.00 49,000.00 6,877.00 6,877.00

77 895 Manufactured Water Quality Structure, Type 2, As 
Per Plan 2 EA 16,400.00 32,800.00 16,640.00 33,280.00 18,044.00 36,088.00 18,000.00 36,000.00 18,719.60 37,439.20 22,000.00 44,000.00 19,164.00 38,328.00 20,000.00 40,000.00 42,500.00 85,000.00 18,444.00 36,888.00

78 Special Aggregate for Gravel Driveways (to Match Existing) 2 CY 65.00 130.00 100.00 200.00 40.00 80.00 50.00 100.00 61.38 122.76 300.00 600.00 92.75 185.50 72.00 144.00 50.00 100.00 66.80 133.60

79 Special Mailbox and Support Relocated 1 EA 250.00 250.00 200.00 200.00 150.00 150.00 300.00 300.00 200.00 200.00 225.00 225.00 148.75 148.75 300.00 300.00 100.00 100.00 102.00 102.00

80 Special Business Sign Temporarily Relocated 1 EA 1,000.00 1,000.00 500.00 500.00 915.00 915.00 3,000.00 3,000.00 1,000.00 1,000.00 225.00 225.00 198.30 198.30 700.00 700.00 1,000.00 1,000.00 420.00 420.00

81 Special Subgrade Repair 500 SY 20.00 10,000.00 28.00 14,000.00 18.15 9,075.00 30.00 15,000.00 49.03 24,515.00 44.00 22,000.00 35.55 17,775.00 25.00 12,500.00 10.00 5,000.00 22.50 11,250.00

82 Special Property Pin Installed 1 EA 1,200.00 1,200.00 1,200.00 1,200.00 250.00 250.00 400.00 400.00 1,187.20 1,187.20 750.00 750.00 1,153.60 1,153.60 105.00 105.00 500.00 500.00 238.00 238.00

83 Special Construction Video 1 LS 1,800.00 1,800.00 800.00 800.00 100.00 100.00 1,500.00 1,500.00 807.72 807.72 750.00 750.00 721.00 721.00 845.00 845.00 1,000.00 1,000.00 1,767.00 1,767.00

84 Special Bioretention Soil 86 CY 193.00 16,598.00 84.00 7,224.00 50.00 4,300.00 75.00 6,450.00 84.75 7,288.50 80.00 6,880.00 58.55 5,035.30 105.00 9,030.00 60.00 5,160.00 83.50 7,181.00

85 Special Bioretention Mulch, As Per Plan 9 CY 165.00 1,485.00 63.00 567.00 70.00 630.00 60.00 540.00 63.60 572.40 60.00 540.00 53.45 481.05 105.00 945.00 45.00 405.00 77.60 698.40

86 Special Bioretention Sand, As Per Plan 6 CY 1,300.00 7,800.00 115.00 690.00 60.00 360.00 48.00 288.00 42.20 253.20 50.00 300.00 97.30 583.80 95.00 570.00 40.00 240.00 49.90 299.40

87 Special Bioretention Aggregate, As Per Plan 6 CY 1,300.00 7,800.00 125.00 750.00 65.00 390.00 68.00 408.00 51.42 308.52 50.00 300.00 65.50 393.00 95.00 570.00 58.00 348.00 66.40 398.40

88 Special Bioretention Type E Matting, As Per Plan 88 SY 10.00 880.00 3.00 264.00 1.15 101.20 4.00 352.00 3.12 274.56 1.80 158.40 6.35 558.80 3.50 308.00 5.00 440.00 4.40 387.20

89 Special Bioretention Stone (#57 size), As Per Plan 22 CY 49.00 1,078.00 63.00 1,386.00 65.00 1,430.00 68.00 1,496.00 57.66 1,268.52 50.00 1,100.00 55.90 1,229.80 95.00 2,090.00 58.00 1,276.00 66.80 1,469.60

90 Special Discretionary Allowance 1 LS 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00

91 S-1001 Bioretention Plants 1 LS 5,900.00 5,900.00 4,600.00 4,600.00 2,500.00 2,500.00 5,000.00 5,000.00 4,635.38 4,635.38 4,373.00 4,373.00 4,504.20 4,504.20 4,000.00 4,000.00 6,000.00 6,000.00 2,121.00 2,121.00

92 S-1002 15 Month Maintenance Bond 1 LS 3,000.00 3,000.00 500.00 500.00 4,000.00 4,000.00 2,000.00 2,000.00 5,300.00 5,300.00 600.00 600.00 1,735.55 1,735.55 600.00 600.00 10,000.00 10,000.00 16,222.00 16,222.00

TOTAL BID $906,448.20 $946,338.75 $952,911.85 $963,400.00 $985,725.02 $1,016,478.16 $1,035,381.54 $1,051,073.20 $1,183,639.00 $1,189,839.76
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Mr. ExcavaterCavanaugh
CITY OF GREEN

Ironwood Drive Extension
Bid Schedule

Liberta Construction Lockhart WengerS.E.T. Inc.Karvo DiGioia SuburbanCambell Contracting, LLC Spano

Total Bid

No. 52
The quantity was 1 with a unit cost of $4.00
New adjusted total = $1,016,478.16

Total Bid

Spano Brothers Construction Company total bid was $952,911.35 however, the true total is $952,911.85

Karvo Paving Company bid $40.00 for Calcium Chloride however, the true cost is $4.00 

Mr. Excavator Inc. total bid was $988,085.02 however, the true total is $985,725.02
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