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NO.

ITEM 

REF. DESCRIPTION QTY UNIT UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST

1 103.05 Requirement of Contract Bond 1 LS 3,562.35 3,562.35 5,823.00 5,823.00 4,750.00 4,750.00 4,200.00 4,200.00 2,000.00 2,000.00 3,024.00 3,024.00

2 201 Clearing & Grubbing 1 LS 1,000.00 1,000.00 1,150.00 1,150.00 50.00 50.00 200.00 200.00 2,500.00 2,500.00 1,378.00 1,378.00

3 202 Structures Removed 1 LS 4,975.00 4,975.00 4,850.00 4,850.00 1,200.00 1,200.00 750.00 750.00 950.00 950.00 750.00 750.00

4 202 Pipe Removed 243 LF 20.49 4,979.07 8.75 2,126.25 5.00 1,215.00 6.00 1,458.00 9.00 2,187.00 6.00 1,458.00

5 202
Remove/Relocate Water Quality 

Structure, As per Plan
1 LS 2,615.00 2,615.00 4,500.00 4,500.00 800.00 800.00 3,400.00 3,400.00 3,500.00 3,500.00 750.00 750.00

6 203
Excavation (Including Topsoil 

Strip/Stockpile)
7,971 CY 7.48 59,623.08 5.00 39,855.00 10.00 79,710.00 9.00 71,739.00 10.00 79,710.00 9.08 72,376.68

7 203 Embankment 255 CY 11.96 3,049.80 2.25 573.75 1.00 255.00 12.00 3,060.00 6.00 1,530.00 3.54 902.70

8 204
Subgrade Compaction (Trail & Boardwalk 

Footprint and at pavement replacement )
900 SY 2.18 1,962.00 0.75 675.00 1.00 900.00 1.00 900.00 1.00 900.00 0.45 405.00

9 204 Proofroll (for Aggregate Trail) 8 HR 94.00 752.00 105.00 840.00 70.00 560.00 45.00 360.00 40.00 320.00 100.00 800.00

10 207 Construction Seeding and Mulching 10,960 SY 0.18 1,972.80 0.85 9,316.00 0.40 4,384.00 0.40 4,384.00 0.40 4,384.00 1.09 11,946.40

11 207 Silt Sock 161 LF 8.06 1,297.66 10.75 1,730.75 1.50 241.50 6.00 966.00 5.00 805.00 4.67 751.87

12 207 Perimeter Filter Fabric Fence (Silt Fence) 1,225 LF 3.89 4,765.25 5.00 6,125.00 2.00 2,450.00 1.25 1,531.25 1.40 1,715.00 2.15 2,633.75

13 207 Sediment Removal 100 CY 8.00 800.00 17.50 1,750.00 10.00 1,000.00 8.00 800.00 25.00 2,500.00 12.45 1,245.00

14 207 Inlet Protection 40 LF 15.83 633.20 6.50 260.00 5.00 200.00 10.00 400.00 90.00 3,600.00 4.74 189.60

15 301
Asphalt Concrete Base (installed at 

Pavement Replacement)
4 CY 246.00 984.00 300.00 1,200.00 300.00 1,200.00 350.00 1,400.00 300.00 1,200.00 378.00 1,512.00

16 304
Aggregate Base (installed in Voids in 

Type D Rock)
69 CY 69.10 4,767.90 25.00 1,725.00 50.00 3,450.00 42.00 2,898.00 67.00 4,623.00 38.25 2,639.25

17 304
Aggregate Base (installed at Pavement 

Replacement)
2 CY 45.00 90.00 135.00 270.00 60.00 120.00 60.00 120.00 90.00 180.00 52.11 104.22

18 407 Tack Coat (Pavement Replacement) 4 GAL 6.10 24.40 25.00 100.00 1.00 4.00 15.00 60.00 2.00 8.00 5.40 21.60

19 448
Asphalt Concrete Surface Course, Type 

1(installed at Pavement Replacement)
2 CY 434.00 868.00 400.00 800.00 400.00 800.00 785.00 1,570.00 350.00 700.00 432.00 864.00

20 452
Non Rinforced Concrete (6" th. Driveway 

Apron)
48 SY 50.77 2,436.96 33.00 1,584.00 50.00 2,400.00 55.00 2,640.00 42.00 2,016.00 59.40 2,851.20

21 601
Type C Rock Channel Protection,with 

Filter, as per plan
25 CY 78.00 1,950.00 101.00 2,525.00 90.00 2,250.00 80.00 2,000.00 100.00 2,500.00 64.80 1,620.00

22 601 Type D Rock with Filter, as per plan 221 CY 73.00 16,133.00 84.00 18,564.00 90.00 19,890.00 65.00 14,365.00 85.00 18,785.00 60.18 13,299.78

23 602 Concrete Masonry (Headwalls) 1.0 CY 3,157.00 3,157.00 1,385.00 1,385.00 3,200.00 3,200.00 1,200.00 1,200.00 500.00 500.00 2,942.93 2,942.93

24 603 10" Conduit, Type C 12 LF 63.40 760.80 49.50 594.00 28.00 336.00 35.00 420.00 25.00 300.00 56.39 676.68

25 603 15" Conduit, Type C 58 LF 42.50 2,465.00 32.25 1,870.50 30.00 1,740.00 42.00 2,436.00 40.00 2,320.00 41.69 2,418.02

26 603 18" Conduit, Type C 8 LF 100.00 800.00 77.50 620.00 40.00 320.00 60.00 480.00 60.00 480.00 44.27 354.16

27 603 24" Conduit, Type C 30 LF 63.00 1,890.00 60.25 1,807.50 50.00 1,500.00 95.00 2,850.00 100.00 3,000.00 67.04 2,011.20

28 604 Catch Basin (No. CB-2-3) 2 EA 1,356.00 2,712.00 1,300.00 2,600.00 1,100.00 2,200.00 1,200.00 2,400.00 850.00 1,700.00 1,877.12 3,754.24

29 608 Curb Ramp, Type B2 285 SF 9.98 2,844.30 5.00 1,425.00 9.00 2,565.00 12.00 3,420.00 10.00 2,850.00 6.48 1,846.80

30 608 Concrete Walk 150 SF 15.56 2,334.00 5.00 750.00 6.00 900.00 6.00 900.00 5.00 750.00 6.48 972.00

31 609 Curb, Type 6 (at Curb Ramp) 65 LF 27.26 1,771.90 19.00 1,235.00 28.00 1,820.00 28.00 1,820.00 21.00 1,365.00 21.60 1,404.00

32 609 Combinatuion Curb and Gutter, Type 2 40 LF 48.50 1,940.00 25.25 1,010.00 32.00 1,280.00 36.00 1,440.00 30.00 1,200.00 27.00 1,080.00

33 614 Maintaining Traffic 1 LS 1,000.00 1,000.00 900.00 900.00 500.00 500.00 950.00 950.00 2,000.00 2,000.00 1,000.00 1,000.00

34 624 Mobilization 1 LS 3,000.00 3,000.00 5,000.00 5,000.00 2,500.00 2,500.00 7,900.00 7,900.00 7,364.10 7,364.10 2,500.00 2,500.00

35 630 Ground Mounted Sign Support, Pipe 30 LF 10.00 300.00 17.00 510.00 11.00 330.00 12.00 360.00 10.00 300.00 10.54 316.20

36 630 Sign, Flat Sheet 8 SF 75.00 600.00 150.00 1,200.00 42.00 336.00 34.00 272.00 41.00 328.00 44.28 354.24

37 642 Crosswalk 88.0 LF 4.50 396.00 3.00 264.00 15.00 1,320.00 6.00 528.00 12.00 1,056.00 14.15 1,245.20

38 642 Parking Stall Line 88.0 LF 2.25 198.00 0.90 79.20 1.80 158.40 9.00 792.00 1.50 132.00 1.67 146.96

39 642 Transverse Lines 60.00 LF 2.25 135.00 3.25 195.00 1.75 105.00 6.00 360.00 1.50 90.00 1.67 100.20

40 642
Handicap Symbol Marking, Type 1 (White 

on Blue)
2 EA 85.00 170.00 57.50 115.00 90.00 180.00 480.00 960.00 100.00 200.00 81.00 162.00

41 652 Placing Stockpiled Topsoil 1,837 CY 6.70 12,307.90 3.50 6,429.50 3.25 5,970.25 7.00 12,859.00 3.00 5,511.00 4.86 8,927.82

42 670 Erosion Protection Mat 8,500 SY 1.14 9,690.00 1.05 8,925.00 1.75 14,875.00 1.80 15,300.00 1.50 12,750.00 1.10 9,350.00

43 823 Construction Layout Stakes 1 LS 4,000.00 4,000.00 2,875.00 2,875.00 2,000.00 2,000.00 3,100.00 3,100.00 5,000.00 5,000.00 1,425.00 1,425.00

44 S-1001-5.1 Proposed 8' Trail 940 LF 19.25 18,095.00 22.50 21,150.00 8.15 7,661.00 17.00 15,980.00 17.00 15,980.00 5.31 4,991.40

45 S-1002-5.1
Premanufactured/Preengineered 

Boardwalk
1 LS 18,153.00 18,153.00 21,600.00 21,600.00 15,000.00 15,000.00 19,800.00 19,800.00 19,000.00 19,000.00 17,165.20 17,165.20

46 S-1003-5.1 Lime 0.18 AC 1,800.00 324.00 1,025.00 184.50 800.00 144.00 500.00 90.00 500.00 90.00 817.50 147.15

47 S-1003-5.2 Fertilizer, Type 1 0.08 TON 1,000.00 80.00 3,650.00 292.00 2,240.00 179.20 1,200.00 96.00 1,200.00 96.00 174.40 13.95

48 S-1003-5.3 Fertilizer, Type 2 0.02 TON 2,500.00 50.00 5,800.00 116.00 3,000.00 60.00 1,600.00 32.00 1,800.00 36.00 43.60 0.87

49 S-1003-5.4 Finish Grading 1.9 AC 1,053.00 2,000.70 850.00 1,615.00 650.00 1,235.00 600.00 1,140.00 2,631.00 4,998.90 2,396.00 4,552.40

50 S-1005-5.1 Wetland Plugs 2,794 EA 3.58 10,002.52 9.00 25,146.00 5.00 13,970.00 5.00 13,970.00 4.50 12,573.00 6.54 18,272.76

51 S-1005-5.2 Maintenance Spraying 1 LS 400.00 400.00 1,925.00 1,925.00 20,000.00 20,000.00 6,500.00 6,500.00 1,000.00 1,000.00 5,450.00 5,450.00

52 S-1006-5.1 Wetland Seed Mix 4,500 SY 1.67 7,515.00 0.50 2,250.00 0.75 3,375.00 0.85 3,825.00 1.50 6,750.00 3.27 14,715.00

53 S-1006-5.2 Upland Seed Mix 4,090 SY 1.61 6,584.90 0.50 2,045.00 0.77 3,149.30 0.90 3,681.00 1.00 4,090.00 3.27 13,374.30

54 S-1006-5.3 Lawn Seed Mix 900 SY 0.97 873.00 1.10 990.00 1.15 1,035.00 1.25 1,125.00 1.50 1,350.00 1.09 981.00

55 S-1006-5.4 Temporary Seed Mix 4,090 SY 0.18 736.20 0.50 2,045.00 0.40 1,636.00 0.25 1,022.50 0.40 1,636.00 0.82 3,353.80

56 S-1007-5.2 #1 Container Shrubs 98 EA 15.28 1,497.44 69.50 6,811.00 14.70 1,440.60 18.00 1,764.00 40.00 3,920.00 14.17 1,388.66

57 Special Construction Access Drive 1 EA 2,000.00 2,000.00 900.00 900.00 1,500.00 1,500.00 650.00 650.00 1,500.00 1,500.00 7,074.32 7,074.32

58 Special Preconstruction Video 1 LS 500.00 500.00 300.00 300.00 1,500.00 1,500.00 600.00 600.00 150.00 150.00 350.00 350.00

59 Special Bar Screen Structure 1 LS 3,661.00 3,661.00 8,600.00 8,600.00 4,200.00 4,200.00 3,400.00 3,400.00 5,000.00 5,000.00 6,476.61 6,476.61

60 Special
Temporary Sediment Outlet Structure, 

Piping, and Faircloth Skimmer
1 LS 4,500.00 4,500.00 5,800.00 5,800.00 2,200.00 2,200.00 750.00 750.00 4,200.00 4,200.00 3,934.21 3,934.21

61 Special Project Sign Allowance 1 LS 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00

62 Special Discretionary Allowance 1 LS 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00

TOTAL BASE BID $258,686.13 $257,901.95 $260,250.25 $264,373.75 $278,179.00 $276,752.33

63 Special
Alternate 1 - Composite Wood, as per 

plan  (for Boardwalk)
1 LS 7,550.00 7,550.00 8,000.00 8,000.00 23,000.00 23,000.00 5,600.00 5,600.00 8,000.00 8,000.00 24,720.88 24,720.88

TOTAL ALTERNATE 1 $7,550.00 $8,000.00 $23,000.00 $5,600.00 $8,000.00 $24,720.88

64 Special
Alternate 2 - Landscape Boulders, as per 

plan
15 EA 2,503.00 37,545.00 185.00 2,775.00 150.00 2,250.00 210.00 3,150.00 500.00 7,500.00 43.60 654.00

TOTAL ALTERNATE 2 $37,545.00 $2,775.00 $2,250.00 $3,150.00 $7,500.00 $654.00

Base + Alt 1 and Alt 2 $303,781.13 $268,676.95 $285,500.25 $273,123.75 $293,679.00 $302,127.21

CITY OF GREEN

STEESE ROAD EDUCATIONAL WETLAND

BID SCHEDULE

Vizmeg Landscape, 

Inc.
Tucson, Inc. King Excavating Haynes Construction

Cavanaugh Building 

Corp
Mr. Excavator, Inc.
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UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST

4,764.00 4,764.00 7,500.00 7,500.00 13,860.00 13,860.00

478.00 478.00 5,000.00 5,000.00 2,550.00 2,550.00

1,987.00 1,987.00 1,000.00 1,000.00 2,600.00 2,600.00

14.50 3,523.50 1.00 243.00 21.40 5,200.20

2,456.00 2,456.00 5,000.00 5,000.00 5,200.00 5,200.00

9.40 74,927.40 7.00 55,797.00 8.50 67,753.50

5.50 1,402.50 7.00 1,785.00 4.80 1,224.00

1.25 1,125.00 1.00 900.00 2.25 2,025.00

102.00 816.00 75.00 600.00 122.50 980.00

0.10 1,096.00 1.00 10,960.00 0.46 5,041.60

4.80 772.80 6.00 966.00 7.91 1,273.51

3.20 3,920.00 2.00 2,450.00 2.25 2,756.25

9.75 975.00 10.00 1,000.00 10.15 1,015.00

6.25 250.00 10.00 400.00 8.00 320.00

168.70 674.80 250.00 1,000.00 2.50 10.00

44.60 3,077.40 50.00 3,450.00 82.61 5,700.09

44.60 89.20 40.00 80.00 1,050.00 2,100.00

16.50 66.00 8.00 32.00 175.00 700.00

264.80 529.60 300.00 600.00 300.00 600.00

49.80 2,390.40 50.00 2,400.00 56.25 2,700.00

109.75 2,743.75 65.00 1,625.00 94.00 2,350.00

112.75 24,917.75 60.00 13,260.00 90.50 20,000.50

1,612.00 1,612.00 500.00 500.00 1,950.00 1,950.00

30.10 361.20 40.00 480.00 29.17 350.04

33.40 1,937.20 50.00 2,900.00 27.59 1,600.22

41.80 334.40 60.00 480.00 40.00 320.00

54.30 1,629.00 70.00 2,100.00 36.66 1,099.80

1,643.00 3,286.00 900.00 1,800.00 1,925.00 3,850.00

8.40 2,394.00 6.00 1,710.00 9.83 2,801.55

5.95 892.50 6.00 900.00 9.33 1,399.50

28.70 1,865.50 30.00 1,950.00 30.77 2,000.05

39.20 1,568.00 40.00 1,600.00 60.00 2,400.00

1,492.00 1,492.00 8,000.00 8,000.00 4,500.00 4,500.00

5,564.00 5,564.00 10,000.00 10,000.00 13,200.00 13,200.00

12.00 360.00 9.76 292.80 13.33 399.90

21.40 171.20 41.00 328.00 87.50 700.00

6.20 545.60 13.10 1,152.80 10.96 964.48

4.80 422.40 1.55 136.40 5.12 450.56

5.50 330.00 1.55 93.00 6.67 400.20

248.00 496.00 75.00 150.00 250.00 500.00

7.40 13,593.80 3.00 5,511.00 3.16 5,804.92

2.60 22,100.00 1.99 16,915.00 1.56 13,260.00

1.00 1.00 12,000.00 12,000.00 3,300.00 3,300.00

16.75 15,745.00 10.00 9,400.00 15.64 14,701.60

21,442.00 21,442.00 30,000.00 30,000.00 20,630.00 20,630.00

1,500.00 270.00 900.00 162.00 1,200.00 216.00

2,500.00 200.00 900.00 72.00 1,200.00 96.00

2,500.00 50.00 900.00 18.00 1,200.00 24.00

2,222.00 4,221.80 1,800.00 3,420.00 1,750.00 3,325.00

5.20 14,528.80 4.80 13,411.20 5.80 16,205.20

4,342.00 4,342.00 3,900.00 3,900.00 4,500.00 4,500.00

3.40 15,300.00 3.10 13,950.00 3.35 15,075.00

3.40 13,906.00 3.10 12,679.00 3.35 13,701.50

1.50 1,350.00 1.15 1,035.00 0.75 675.00

1.10 4,499.00 1.10 4,499.00 0.50 2,045.00

20.00 1,960.00 18.00 1,764.00 20.00 1,960.00

1,043.00 1,043.00 5,000.00 5,000.00 1,900.00 1,900.00

452.00 452.00 1,000.00 1,000.00 650.00 650.00

1,169.00 1,169.00 9,000.00 9,000.00 2,200.00 2,200.00

2,142.00 2,142.00 5,000.00 5,000.00 5,800.00 5,800.00

5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00

5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00

$306,558.50 $309,357.20 $320,915.17

29,766.00 29,766.00 32,000.00 32,000.00 9,200.00 9,200.00

$29,766.00 $32,000.00 $9,200.00

4,125.00 400.00 6,000.00 350.00 5,250.00

$4,125.00 $6,000.00 $5,250.00

$340,449.50 $347,357.20 $335,365.17

BNC Construction, 

LLC
Wenger Excavating

Lockhart Concrete 

Company


